
OFFICE OF THE CHIEF PROCUREMENT OFFICER
COUNTY OF COOK
1I8 NORTH CLARK ST. ROOM I018
cHtcAGo, tLLtNots 60602-1 375
(312\ 6O3-s37O

PURCHASE ORDERED ISSUED TO

767016

S Mechanical lnc
16420 S Kilboume Ave
Oak Forest lL 60452

DATE PURCHASE ORDER NO.
8/31/2416 195947 - OOO- OP
F'o'B' PolNr 

REeutst,oN No.
00124799 07

COOK COUNTY FEIN: 36'6005541
ILLINOIS SALES TAX EXEMPTz E 9998'2O15-O4
FEDERAL EXCISE TAx EXEMPT CERT: 36-75-DO38K

SHIP TO CapiulPlanning el Policy
69 W Washington St 30th FI

Chicago lL 60602-300T

DELIVERY INSTRUCTIONS
CAPITAL PLANNING E[ POLICY
69 W. WASHINGTON - SOTH FLOOR

78,772.941.00 CONSTRUCTION SERVICES, GENERAL

AS PER CONTMCT #12-28-340MC9
AUTHORIZED BY COUNTY BOARD ON MARCH 20,2013
CONTRACT PERIOD: MARCH 20,2013 THRU MARCH 19,
2015 WITH 2 ONE.YEAR RENEWAL OPTIONS
AMOUNT AUTHORIZED: $2,000,000.00**********
BOARD ITEM #14.5138 AS AMENDED
AUTHORIZED BY COUNTY BOARD ON SEPTEMBER IA,2OI4
AMENDED AMOUNTT $2,0O0,0O0.0O
TOTAL REVISED AMOUNT AUTHORIZED: $4,00O,O0O.00

RENEWAL PER AMENDMSNT #I
AMENDMENT AUTHORIZED BY OCPO ON APRIL 9, 2OI5
AMENDMENT PERIOD: MARCH 20, 2015 THRU MARCH 19,
2016
**********
INCREASE PER AMENDMENT #2
AMENDMENT AUTHORIZED BY COUNTY BOARD ON APRIL 29,
20t 5

AMOUNT AUTHORIZED: $7 14,345.21
TOTAT REVISED AMOUNT AUTHORIZED: $4,7 I 4,3+5.21**********
RENEWAL PER AMENDMENT #3
AMENDMENT AUTHORIZED BY COUNTY BOARD ON MARCH 23I
2016
AMENDMENT PERIOD: MARCH 20,2016 THRU MARCH 19,
2017

WORK ORDER: 28O37.O1
PROIECT: PROVIDENT HOSPITAL BOILER TUBE
REPLACEMENT SUPPLEMENTAL
WORK ORDER AMOUN'ft $78,772.94
PRO]ECT MANACER: WARRICK GMHAM
AUTHORTZED BY COUNTY BOARD ON APRIL 29, 2015

AMOUNT ENCUMBERED ON P.O. #186299t $ 1 8,5 I 5.92
AMOUNT ENCUMBERED ON P.O. #18669& $965,287.90

76003000001 0.565 1 40.5 r I

NorE: vtNDoR AcREEs Nor ro ExcEED THE euANTtry oR DoLLA_R AMoUNT oF THts oRDER wlTHour wRtrrEN AurHoRlzATtoN FRoM THE cHIEF PRoCUREMENT oFFlcER

RECEIPT CERTITICATION (TOR DEPARTMENT USE ONLY)
I hereby ceftiry that I have received the goods/seruices reflected above and that the
items referenced are in full conformity with the purchase order/contract.

I hereby cenify that this purchase is li agreement with the requisition

a"--
Authorlzed Signature! p31s;

Date:



OFFICE OF THE CHIEF PROCUREMENT OFFICER
COUNTY OF GOOK

1 18 NORTH CLARK ST. ROOM I OI 8
cHtcAGo, tLltNots 60602-1 375
{312) 6O3-s37O

PURCHASE ORDERED ISSUED TO

767016
S Mechanical lnc
16420 S Kilboume Ave
Oak Forest lL 60452

DATE PURCHASE ORDER NO.
8/31/2016 1959+7 - OOO. OP
F.O.B. POINT

REQUISITION NO.
oo124799 07

Page 2 of 2
COOK COUNTY FEIN: 36-6006541
ILLINOIS SALES TAX EXEMPTz E-9998-2O13-O4
FEDER^AL EXCISE TAX EXEMPT CERT: 36-75-DO38K

AMOUNT ENCUMBERED ON P.O. #186729: $142,8+1.16
AMOUNT ENCUMBERED ON P.O. #1876O32 $54,930.40
AMOUNT ENCUMBERED ON p.O. #188044; $1,2O1,943.78
AMOUNT ENCUMBERED ON P.O. #188479: $474,103.85
Cook County,
Descriptlon
AMOUNT ENCUMBERED ON P.O. #189561: $137,277.99
AMOUNT ENCUMBERED ON p.O. #189912: $706,902.02
AMOUNT ENCUMBERED ON P.O. #l91l6lt $253,950.72
AMOUNT ENCUMBERED ON P.O. #191608: $8,+36.00
AMOUNT ENCUMBERED ON P.O. #,l95033: $424,807.59

TOTAL PREVIOUSLY ENCUMBEREDT $ 4,4Q8,97 7.13
AMOUNT ENCUMBERED ON THIS P.O: $78,772.94
TOTAL ENCUMBERED AMOUNT INCLUDING THIS P,O.:
$4,487,75O.27**********
BALANCE ON THIS P.O.

Total Order
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Cook County
Department of Planning & Policy
69 WWashington
Chicago, lL 60602

Datez0711812018

To; Cook County, Purchasing
118 N. Clark Rm.1018
Chicago, lllinois 60602

tYork Order Number: 028037,01

Locationr 500 E 51st Street
Chicago,lL60615

From; Cook County Departrnent of Capital Planning & Policy

69 WWashingtsn, Floor 30
Chicago, lL 60602

Your Work Order Proposal has been accepted for the above Work as follows:

Work OrderAmount:

Licensing Fee for The Gordian Group
(5.00% of Construction)

Total Amount:

MI{,BE Participation:

Funding $ource(s)

Liquidated Damages:

$78.772.94

$3,938.65

$84711.59

$26,784.00

Liquidated Damages will not apply

A notice to proceed will be issuad which will establish the Work Odar Start date and the cornpletion date,

The CCOGPP JOC Coordinator

Approved By:

gb

Offtce of Chief Procurement Officer

w

Department of
lerrvr t

Cook County Department of

Phil Boothby, Director
Cook County Departrnent of
Capital Planning & Policy

Notice of Proposal Accoptanc€

Date

Paga 1 of t

7hena16



Cook County
Department of Planning & Policy
69 W Washington
Chicago, lL 60602

028037.01Job Order Number:

Job Order Name:

Job Order Location:

Approved Proposal:

Contractor:

Provident Hospital Boiler Tube

500 E 5'lst Street,Chicago ,lL 606'l 5

fi78,772.94

S Mechanical, lnc.

Construction Duration: 6 Months

x
B
m
m
m

Notice of Propoeal Acceptance {NOPA)

Gook County Board Approve Documentation lf Applicable

County Justification/Estimate (Provided by PM)

Contractol Evaluation - Proiect Development

Contracto/s Job Order Proposal Package (see Betow)

M
W
m
m
trI
m
m

Detailed Scope of Work with Project Duration {signed by conractor)

Drawings (lf applicable)

Project Picture(s) Documenting Existing Conditions

Detailed Construction Schedule (lf Applicable)

Approved Price Proposal Summary & Detail (signed by conkactor)

t'il/WBE $ubcontractor Estimete, Disclosure of Retained Parties (signed by contracto4

Utilization Plan {signed by cofltractor)

For Each M/W/DISBE $ubcontracton

Letter of lntent {SlgneU by Subcontractor)

Current Certification Letter
l*l
hLl ldentification of Sub.contractor/Sub-Consultant Form{lSF Form)

ffi Couee Signatory Form & Backup

ffil f.fon Pre.PricedlReimbursable Back Up (lf Applicable)

[tl Special Insurance {lf Applicable}

ffi ls Proicct tllithin Bond Capacity . Y/N

Reviewed by Gordian PM:

Purchase Order Package Checklist Pags 1 of 1

7t1812016



File #: 15-1461, Vercion: 1

*

with dlsfibilfiioE heu,e inth-*;rilrffi;;i;."* ''tt**ed in recent ysar$ *ftd ths hcility tacks the physicat infra$ructure io ronest

**ffifffi ff is?#:,fitrr1,,,ffirx$#.ff f s,ffi rsf,ggg gyg.uye.ai&' friiEffi :&if,ffi,-
*yfgru:#,m"^ifudt 

ytrffim*_ 
$38$,S3:ffi

ff3ffi3x.1*r*t:rp.1'1lli;14ffim:f- $i8l:ffi8:ff
ry,*ffif#ffiXt#t*ritiir,ffi.xit&ffiffi fri88:E88:ffi

ss# $300,000.00

ffy-k$s* at oai FiieetTl.p,*.r Ebvator ,415,000.00
Mrd*miaatidn

ffim:,mtftFfiarnrecyL&6,hs $22s,000.00
$342,000.00

c 
fountrwue 

r*et smersJ#lr pii;iilky*t#iHl""# 
$71 0,000.00T*tal Sf,tf*,Oge.GE

Schedule:

gBXffi:,SHEs rqsr $votam upslq&f ,, e Monrhs
fffi ,mlHEnhn'iy;#;i.*rffiH;X?gfr ff ',ffi ffi
3i$1ffi rm:,*xm^*,,i'iJf &*tllffxiiliffih-fi*ffi#g3ffi ;iifr l*#iqi&T'f;,trffiilffi*,h*
#:ffi t:y*1"9 *S&ilffi. f,ffiffiffi_ruiililf"?t
xf;ffi *ms*iFs4iq{lT; Hii rrffi$3fi:t1 xffiit:
fattinsweqeycid#,:;J;Hff #ffi il'ffi -Y#effiff 

sbnrha

s' Mawveod coutthpupa-AsA Hsldiw a$ll fft$rssom * ftecent Fsde*al ficurt arld thu 
"- '-*'

Departmeni or'lustice aerioniila'ffi'llhqdlgq i,rii"iiil- i;d{qrrinn srqse eru iairs. ?her?ffi*tri'#ffi#l*:l -,,:d, ri,I*I'tii" [uil,iis'6ffii'in*rsrs. ftquirenrenri oiuetaineer
*;r, ;;Fq##;H:t' 

rnsrs€sq in rysqnt yesr*,*r*d *ar** 6;k* gG ;ir i iiltfiiXw'* ro r*edi;**[lf$,Yffi'ff-fffi::#t{ii$ 
ign#*.,ffif[f;ffih#ffiflq:-?T ;rgd'i'iilItl,L'*irai*ffi;iin'i],"iser. 

Requ*€rftEnti #**aines
$eir i*firr,iifr 

q=re rlr$rBfssd in w,oent v,qr* ar* tr*e *ii#'i*i}i+ iil-iiitrtffiiffiffifilfu**t**e#
8' Providsnt Houpital Bcilar Tube Replacement - A recent insp'ctio* by Joilt comrnresisfl sntheAecreditatton of ndspimk srg";ilu;ri;Acs);;*ilffi;itiereidsrffffe{that 

ne*d ro bs
#&-ff;lHt g;pryorvniui-E iilh 

"na 
i*pr*[insli,riie rdrwns; *il;ffird repraca

$rd1fr :$Hlfr$##Yffi 
*r*,vmai*r*ix,*Mx-ffi }!'r*:T'ru**

s" ccAs Adult Frobation Renovqtion --rhls pro5,d wirr rsilovere th.e orhting open offige opaeedue te ebn*cant vu*ter intittraiao;d#ilL;; *;:-ffidffi#;[,, $f rhs ??re sp?c6 wl*, new

ll,;l;ffi ?s*:mrnx*tg,Htffi iily##-pacew{lf bsnfi ftii'rn.eos10" N*uv suildinu-r Et o*r FridH ##diE[Gt*m"c*rnisation - Thr* propet wil pronrideupgredee to th. oxirtrns ersvaror$'dtxi#Euirohg fJ;CI;[?-"rsi-1{*p*ar, nrti e,*rm<ts ara $n*r2f veer* ord' {bevond ff*ryiftH'rffi#Jr ii" n*iri.ri'dffi; to sunent code, r,o address
H**ry,*ues with dJr-t. pa-*i-,&iffii#'o|"*rrr*

$ffi #;-ffi TH:ir,?TffirgHffi ,ffi '*,#yit-fr,1t,#y#*ff n}t*-12' G$urrtvlsido Hl' *sy*u Pqarer $vstern trqi3de: 1n*,* qggo *n*igo1 
"n*,**r*s#ffi l;rmffi.ffiuffi ffi Htr#rrtlx:rffi ,*ffii:*$v-ffijff 

m;,,,,,
ffi fu ffi#ffi:ffi r,ffi 

'#ffi 
';*nf mr,.,Y;fft#,#ffi sffi,fffi *;;;"'

Budgets:

Board of Commissloners ol Cook Coung
Page 2 of 6

Printed on A/24rA016
potrored by Legistsiru



TONI PRECKWINKLT

PRtSlDENT

Coot County Eoard

of Commigbnars

R;CHAR* R. SOYKIN

lst Di.tric:

ROBIRT gI'ETL€

3nd Siltricl

JE&RY SUTIIR

3rd District

STANI-SY MOI]RT

4th Distri.t

Dt80RAr.t srMS

:th Di$t:!cl

,}OAN PAIRiCIA MUftPHY

6th Distrlcl

JESUS G,6ARCIF.

7th Distrirt

LUIS ARROY0, ir,

8th District

PETTR N, SILWSIRI

9th Di:trid

SRID6[T GAINTR

!oi.h Distri{t

JOHN P. DALTY

Ilth Dis$irt

JOHN A FIIJICHEY

l2rh Disrrict

TARRY SUTFR'DIN

13ih Diskict

6trE$G 6(}5UN

3.4th Oistr;ct

T:MOTHY O.sCHNfiD[R

:^sth Distri{t

lIFFRiY n. l osOLSK'

16th 0isirlct

$AN M. L4O*RISON

17th }irtrict

DEPARTMENT OF CAPITAL PLANNING ANO POUCY

PHITUP R. BOOTHBY

DIRECTOR

69 W. WASHiNGTON, SUrTE 3000 t CHICAGq ILUNOIS 60602 . (312) 503-0315

DATE:

TO:

FROM:

July 25, 2016

Shannon E. Andrews, Chief Procurement Officer

Office of the Chief Procurement Officer

Warick Graham, Sr", AIA
Project Director/Department of Capital Planning & Policy

SUBJECT: Provident Hospital Boiler Tube Replacement ProjecUSupplemental

Work Order Number - 028037.01

The cost proposal as presented has been reviewed by The Gordian Group (the

JOC coordinatofl and me. The prices are fixed prices and/or direct purchased

prices under the JOC program; the quantities have been reviewed & verified by the

Gordian Group for the pre-established pricing; the final collective package for
pricing of Seventy Eight Thousand, Seven Hundred, Seventy Two Dollars and

Ninety Four Cents ($78,772.94) is found to be fair and reasonable.

lf you have any questions regarding this issue, you may contact me at 3121603-

0 3 1 1 and/or e rna il : wernclt firchgm$cqakcou ntvi l.qov.

P. Boothby

K. Taylor
S. Lloyd
Q, Rembert.TGG

CC:

$ fiscal Responsibility t innovative L*actership ffi Transparerrcy & A{countahility I lmproved Services



TONI PRECKWINKTE

PRES1DENT

{ook County }oard
of Cammkrioncr

RICHARD BOYKIN

lst Dirtr;{t

ROBITIT STEELE

znd Distrkt

]H{RY 8U}'tER

3rd Bistrict

STANLEY MOOITI

4th District

DmoRAt.{ sIh{S

Sth Dist.irt

JOAN PATRICIA MURFHY

6th Districl

JESUS G. GARCI\

7th Districa

LUIS AFBOVO, Jr"

8th Oistrict

PEYIR N. SILVISTRT

gtfi District

BRIDGTI GAJNE'{

lQth District

JOHN P. DATEY

1lth Oistrict

JOHN A. TRTTCHIY

121h 0ktrict

LARRY SUT.FITEOIN

13th Dislrict

6REGG GCSUN

14th Distrifi

]ITNOTHY O. SCHNANER

1.5th D;strict

JiFFlriY ir. 1080i.5,{

16th 0istri{t

SEAN Id. MOfiRISCt\'

17th Oistrict

DEPARTMEI{T OF CAPITAL PLANNING & POLICY

PHILUP R. BOOTHBY

MRTCTOR

69 W. WASHINGTON, surrE 3000'r CHICAGO, TLilNOIS 50602 * (312) 603-0315

July 25, 201.6

Mr. Phil Boothby, Director

Cook County Office of Capital Planning & Policy

69 W Washington Street, 30th Floor

Chicago, IL 60602

Re: Provident Hospital Boiler Tube Replacement Proiect/Supplemental

Work Order Number 028037.01

Dear Mr. Boothby:

Provident Hospital, located at 500 East 51st Street in Chicago, lllinois, requires the

removal and replacement of an existing pre-heat coil in Heating Ventilating Air

Conditioning unit number-7, and the removal & replacement of the outer lower

tubing sheet in one (1) of their boiler. The Pre-Heat coil began freezing and

popping out; not allowing proper circulation for that unit, thus causing failure in

the unit.

The JOC Contractor is to do the engineering and properly size the pr*'heat coil,

order it and have it fabricated; then coordinates with the hospital for the removal

and replacement of the new components in that HVAC unit.

lf you need any more information, please contact me directly.

Sincerely,

Warrick Graham, Sr., AIA

Project Director

$ fiscat Responsibility f Innovative L*acl*rship fi Transparency & Acco*ntability ff Impr*veci Services



Cook County
Department of Planning & Poticy
69 WWashington
Chicago, lL 60602

Job Order tlumber:

Job Order Hame:

Conrtruction Amount:

028037.01

Provident Hospital Boiler Tube Replacement
Supplemental

$78,772.94

Contractor: S Mechanical, lnc.

Construction Start Date :

Construction Completion Date:

ontractor Evaluation - Proiect Development

2 Yes or No, did the Contractor submit thefirst Price Proposal on time?

3 Rate the quality of the lirst Price Proposal

4 Rate the qualig timeliness of subsequent Price Proposals

5 Ent6r the nurnber of Price Proposals submitted for this Project

6 Rate tha quality/timeliness of the Contractors Final Package

7 Rate the Contractods overall performance during the Project
Development phase

Poor=1, Average=2to4, 5=Excellent.

Gommente:

t
ffi
m
m
m

E
Y64

u
tr
ffi

iEp

ts6
E
E
tr

H
m
trU

M
ET

H
tr
E
tr
tr

ffi
ffi
ffi
f,6
ffi

Rate the Contractor's availability to visit the Froject Site with the Owner

Project Director:

Conlractor Evaluatlon - Prorect Dsvolopmant Page 1 ot 1

7fiAt2416



Cook County
Depa(ment of Planning I Policy
69 W Washington
Chicago, lL 60602

Job Order Contract

Cook Countyr Office of Planning & Policy

llllork Order Number: 028037.01

Contractor: S Mechanical, lnc.

Data: 07 JulY 2016

Work Order Title; Provident Hospital Boiler Tube Replacement Supplemental

" _ .. ,_ q?'t8{2016
t

Following is lhe scope of work for the above Proiect Nurnberr All requirements necessary to accompiish the work tasks get fiorth bdow chall be
considered pa( of this scope of work'

The existing preheat steam coils located in one 100o/o makeup air units (MUAU) have issues with the tubes splitting" The
splitting coils have smaller diameler tubes than the coils they replaced. The present tubes in the coils do not have an
effeciive rneans of drainage, The insuffcient drainage is causing the splitting due to the fact that the steam-condensate is
collecting within the tubes and freezing. When the coils are not drained properly, the freezing occurs due to the exposure of
large amounts of cold outside air on the coils still containing steam-condensate in them. The MUAU that will receive this
work is HVAC #7. To alleviate the problem, the preheal steam coils in the MUAU will be replaced with the proper sized
horizontai steam coils. This will provide the tube diameters required to allow for proper drainage. To accommodate the new
coils, the steam and steam-condensate piping, and the conirols serving them, will be reyised. All new steam and
steam+ondensate piping shall be insulated. The insulation shall meet the cunent energy code. The insulation work shall be
provided by Provident Hospital and is not part of this scope of work, ln addition, the existing coil suppods will be replaced
due to the fact that they are currently installed with pitches. The new coils will not require this pitch. ln addition, the new
coils are not the same size as the existing coils. Also contributing to the coils freezing is the improper operation of the
existing outside air intake dampers. ln this case, improper operation means that the dampers never close" This lack of
closure is allowing outside air temperatures to always be in contact with the steam preheat coils. This results in the coils
being subject to freezing conditions when said coils still have steam-condensate in them. The final result of this is
contributing to the freezing of the coils. The$e dampers will be replaced with new ones. lncluded with the dampers is the
required temperature control work to operate the dampers and protect the new coils. While the work is being provided on the
new steam preheat coils and the outside air dampers, the filter racks will be replaced. These existing filter racks are
dilapidated. ln order to upgrade the MUAU, the existing iilter racks will be demolished and replaced with new. When the
MUAU is being repairedlupgraded, then that equipment, and associated system, will be off line until the MUAU work is
complete. Work for the MUAU (HVAC-7) shall be on an overtime basis" Reguiar time will be utilized when it is feasible to do
so. This proposal includes the following work: 1. (2) Demolish existing steam pre-heat coils located in one 100% MUAU. a.
lncludes the removal of existing control valves, associated piping. specialties and insulation required to demolish the
pre-heat coils. 2. (2) Provide new horizontal pre-heat steam coils for one 100% MUAU. a. lncludes the new control valves,
associated piping, specialties and insulation required. i. The insulation work shall be provided by Provident Hospital and is
not pad of this scope of work" b. Required coil supports modifications" 3" The MUAU requiring this work are marked as
HVAC-7. 4. (1) Replacement of exiting filter racks with new. 5. Temperature control work to accommodate the new coils and
outside air intake dampers: a, (2) Rust<in CDTI-SO low temperature, low leakage dampers with pneumatic damper actualors,
linkages and damper EP's (Eleclric Pneumatic valves) to replace the existing outside air dampers. b. (1) Replace existing
low-limit manual reset freeze protection thennostats to ensure proteclion of the new preheat steam coils. c; (1) Replace
€xisting 12' fik type 2 preheat discharge air temperature sensor d. (2) Additional preheat discharge air temperature sensors
on the MUAU to achieve increased coil coverage and temperature control of the new preheai steam coils. i. Series/Parallel
to average reading to existing controller input" e" BAS Engineering: Hardware & Software Engineering Submittals f. BAS
O&M Engineering: As-Built Drawings & O/M Manuals g" BAS Start-Up & Checkout. 6. MUAU modification to accommodate
the lvork' 7. Startup of the MUAU. 8. Testing of completed MUAU to ensure that it is operating .properly after the work is
completed on the repair#upgrades. 9, The work shall be on an overtime basis" a. Regular time will be utilized when it is
feasible to do so, 10.. One-year warranty- The proposal in eGordian will be categorized to reflect lhe work on each make up
air unit and the boilerwork. Excludes: 1. lnsulation work. 2. lnlection control. 3. fUUAU repair and/or replacement of items

Page 1 of 2
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Detailed Scope of work Report Continues

Work Order Number: 028037.01

Work Order Title: Provident Hospital Boiler Tube Replacernent Supplemental

other than what is described above and below. 4. Asbestos remou?=. we?e able to quote on aoifement services if
required 5. Temporary facilities. 6. Overtime and/or double-time labor rates except as noted above. 7. Permits. a. These
costs will be recouped in a supplemental work order once the exact costs are known.

Brief Scope of Work:

Replace the existing steam (pre-heat) coils in ONE 100% makeup air units;

Specific Submittals Required :

Sketches and Drawings:

Material Submittats:

Scheduling Requirements:

Price Proposal Due Date: 0A19|2A1A

Estimated Construction Start No Date lnput

Estimated Construction Completion: No Date lnput

Special Conditions:

Special lnstructions:

Liquidated Damages will not apply

Comments:

6 Months

ily Co.lra$tor if FiMl Scop6 6f Wo*

Detailed Scope Of Work Page2ot2
7t7!2s1$



S lbtech*nicfrl, ilnc.
tltl4C Constructian & Ssryice

June 9,2016

RE: Detailed Scope of Work
Provident Hospital Boiler Tube Replaeement Supplemental
500 East 51"'Street, Chicago, lL 60608
Supplemental Utlork Order #028037.01

The existing preheat steam coils located in one 100% makeup air units (MUAU) have issues with the tubes
splitting. The splitting coils have smaller diameter tubes than the coils they replaced. The present tubes in the
coils do noi have an effective means of drainage. The insufficient drainage is causing the splitting due to the fact
that the stearn-condensate is collecting within the tubes and freezing. When the coils are not drained properly, the
freezing occurs due to the exposure of large amounts of cold outside air on the coils still containing steam-
condensate in them.

The MUAU that willreceive this work is HVAC #7"

To alleviate the problem, the preheat steam coils in the MUAU will be replaced with the proper sized horizontal
steam coils. This will provide the tube diameters required io allow for proper drainage, To accommodate the new
coils, the steam and steam-condensate piping, and the controls serving them, will be revised. All new steam and
steam-condensate piping shall be insulated. The insulation shall meet the cunent energy code. The insulation
work shall be provided by Provident Hospital and is not part of this scope of work.

ln addition, the existing coil supports will be replaced due to the fact that they are currently installed with pitches.
The new coils will not require this pitch. ln addition, the new coils are not the same size as the existing coils.

Also contributing to the coils freezing is the improper operation of the existing outside air intake dampers. ln this
case, improper operation means that the dampers never close. This lack of closure is allowing outside air
temperatures to always be in contact with the steam preheat coils. This results in the coils being subject to
freezing conditions when said coils still have steam-condensate in them. The final result of this is contributing to
the freezing of the coils. These dampers will be replaced with new ones. lncluded with the dampers is the
required temperature control work to operate the dampers and protect the new coils.

While the work is being provided on the new steam preheat coils and the outside air dampers, the filter racks will
be replaced. These existing filter racks are dilapidated. ln order io upgrade the MUAU, the existing filter racks will
be demolished and replaced with new.

When the MUAU is being repaired/upgraded, then that equipment, and associated system, will be off line until the
MUAU work is complete.

Work for the MUAU (HVAC-7) shall be on an overtime basis. Regular time will be utilized when it is feasible to do
so"

This proposal includes the following work:
1. (2) Demolish existing steam pre-heat coils located in one 100o/o MUAU.

a. lncludes the removal of existing control valves, associated piping. specialties and insulation
required to dernolish the pre-heat coils.

2, (2) Provide new horizontal pre-heat steam coils for one 100% MUAU.
a. lncludes the new control valves, associated piping, specialties and insulation required.



S Mechanical lnc.
June 9, 2016
Detailed Scope of Work
Provident Hospital Boiler Tube Replacement Supplemental
Supplemental Work Order #028037.01
Page2of 2

i. The insulation work shall be provided by Provident Hospital and is not part of this scope

of work.
b. Required coil supports modifications.

3. The MUAU requiring this work are marked as HVAC-7.
4. (1) Replacement of exiting filter racks with new.
5. Temperature control work to accommodate the new coils and outside air intake dampers:

a. {2) Ruskin CDTFSOlow temperature, low leakage dampers with pneumatic damper actuators,

linkages and damper EP's (Electric Pneumatic valves) to replace the existing outside air darnpers.

b. (1) Replace existing low-limit manual reset freeze protection thermostats to ensure prolection of
the new preheat steam coils.

c. (1) Replace existing 12' 10k type 2 preheat discharge air temperature sensor
d. {2) Additional preheat discharge air temperature sensors on the MUAU to achieve increased coil

coverage and temperature control of the new preheat steam coils.
i. Series/Parallelto average reading to existing controller input.

e. tsAS Engineering: Hardware & Software Engineering Submittals
f. BAS O&M Engineering: As-Built Drawings & O1M Manuals
g. BAS Start-Up & Checkout,

6. MUAU modification to accornmodate the work.
7. Startup of the MUAU.
8. Testing of completed MUAU to ensure that it is operating properly after the work is completed on the

repairs/upgrades.
L The work shall be on an overtime basis.

a. Regular time will be utilized when it is feasible to do so.
10. One-year warranty.

The proposal in eGordian will be categorized to reflect the work on each make up air unit and the boiler work.

Excludes:
1. lnsulation work.
2. lnfection control.
3. MUAU repair and/or replacernent of iterns other than what is described above and below.

4. Asbestos removal:
a. We are able to quote on abatement services if required

5. Temporary facilities.
6. Overtime andlor double-time labor rates except as noted above.
7. Permits.

a. These costs will be recouped in a supplemental work order once the exact costs are known.
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Job Order Contract

A*HF.QHfiS,. Price proposa|Sumrnary - Category

Date:

Contract Number:

Juty 07, 2016

12-28-340-MC.0S

JobOrderNumber: 028037,01

Job Order Titte:
C0ntractor:
Proposal Value:
Proposal Name:

Provident Ho$pita; Boiler Tube Rep!acement Supplemental
S Mechanical, lnc.

$78,772,94
provident Hospital Boilei Tube Beptaeemdnt Supplemental

Category - Make Up Air Unit HVAC.I; 978,772,94

Proposal Total

This proposai totel repreBeni$ the correct toial ior the proposal. Any discrepency between line totals,
sub*totals eod the proposal totel is due to rounding oftha li*e totats and sub-totals.

$78,772.94

PricB Propasa! Summary - Categary Page '1 of 't
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Job Order Contract

A"P"HfiPy"F, E - Price Proposal Detait Category

Date:

Contract Number:

Job Order Number:

Job Ordor Title:

Contractor:

Ptoposal Value:

Proposal Name:

Rec# GSI Number

A$yltmentFactor(s) Used: 1.000GNo Adjustment, 1.0178-Option 2 - Other than Normal Woridng Hours (3/20115 to 3119/16),

July 07, 2016

'12-28-340-MC.0S

028037.01

Provident Hospital Boiler Tube Replacement Supplemental
S Mechanical, lnc.

$78,772"94

Provideflt H0spital Boiler Tube Replacement Supplemental

Mod. UOM Description Line Total

- Make Un Air Unlt HVAC-7

cJ 2t 1€ 00-0002 $1.S50,00Reimbursable roesR6imbursable fees wi:l be paid to ihe corltractor for the

Lump Sum eost, 1/rithout mark-up, for which a Bceipt o. biil i$ reieived. The

Adjustment Facior apFlied to Reiftbursable Fees wlll be '! 0000. The trase ccst
cf the Reimhursable Fee is $1,00. The quentity used will adjusi lhe b?se cost to
the actual Reimbursable iee (e.g. quaniity cl 125 = $125 00 ReimbuBsble Fee).

ll lhere are multiple Reimbursable Fees, each on6 $hall be tisied sepa.eteiy'#ith
a corhmenl ifi the ''note" block to identify thc Reimbureable l.oes {e,9, sidewalk

clasure, road cut, varioirs pelrnits, exteilced waranlee, expedited shipping

"::*:19!!'r:"n**v-$3*lls::flp!*l?9it9ix*3,{-rilh-11r.1-f"rsf91$;...-
Factor

Sheet Metal WorkerTashs ir the CTC inciude appropriaie co$ts to cover lebor.
Thesc ta{rks rsill be reque$ted specifically by ihe owner for rni$eeilaneous

work nol coyer€d in the CTC

O$ntity Unit Price Faci$t

lnstallalicn A2.00 x $81.77 x 1"0178 =

User Noto: Demolition aad instaliatlon ol the $uoports lor the sleam p{€-heal eoils, ?his wori( has a high degrBe of
difficulty due to ths restrictive space that rhe MUAU is iatated in. Demolition require$ tro shset metal

wotkers, (2) Shaet m€tal workers x (S) hours = (1S) Total hours. ln$tallation rcquires tro shs6t metal

workers, (2) Shset m€lal workors x {8} hours = (1S} T.tal ilours, This work is r8quirad for NPP ltam *?3
0000 CC"B030 Supports for Steam Pre-Heat Coils fcr Mak6 Up Air Unit (HVAC*7).

Quantity Unit Price Tolal

Bl 32 20 uo-002s $2,S63."22

Total

$2,663.22

lr:stallation .!,950.00 x $1..C0 x 1.0000 = $1,350.00
lJssr l{oto: Coil $election, silbmittal review, piping design, ongoing engineering input, etc Ths receipt will be subrnitted

01 22 20 00-e029 Sheel Metal WoakerTashE in the CTC include appropriate co6t$ lo cover lab$t,

These idsk6 will be requested specilisslly by lhe owner ior rniscsllsncoug
work fiot covered in the CTC

Cuantity Unit Price Factor

$2,9S8,12

lnstallation 96.00 x

Total

$2.996.12ssl"77 r '!,0174 =

User Notei Domolition ard ifiriallation of the Filtar *aci(g, This \i/ork il68 a h:gh degree of difficulty Cue to tie restrictive
space that the MUAU is locatei in" Demolition .eqirires t{yo shset metal workers. (2} Sheet metal workefs x

(6) hours = {12) Toia! hours. lnstallation r€quires h^,o sheet mBtal gJorkers. (2) Sheet rfletal workers x (12}

6sxrs = i24i Total hours. This work ;s required ior NPP ltem #23 0000 0C-0039 Filter Rack Repiacornent for
twc coil MUAU {HVAC-7).

cl 2? 20 00-002s Sheel Mela! WorkerTaskE ir lhe CTC i,iclude appropriste co$ts tc ccver labor
These tasks will be .equested specifically by the o\,\,ner fo|fiiscellatreous
w6* ilot covered in the CTC.

F&ctsr

1"01 r8 =

$3,32$.02

Qilentity Unit Pdce

lnsgllati$ 40.00 x $s1.77 x
User Note: De,'nolilion anr! instal,ation of the cutside air inl,ake dampers s(ppo.ts. This work has a high degrce of

difficulty due to the reskictive space ihat ihe MUAU i$ lecated in. Dernoliiion reqilircs tl$o sheei metal

workers, {2} Sheet melal workers x {5} hours r {1C) Total hours. lnstallation requires two sheet metal

workeis, {2) She€t rnotal workore x (1 5) hours = (30} Total hours^ Th!* work is required fof NFP liem #23

C000 80.0034 OuBide Air lrtaks S6mpers For two coil Make Up Air Unit (HVAC-7).

Tcta!

$3,32902

tlrice Proposal Setail- Category Page I of I
vt7l20'l&



Price Proposal Detail . Cate$ory Ccntinueo..

Job 0rder Number: 028037.01
Jo.b order Titte: Provident Hospital Boiler Tube Replacement supplemental

Rec# CSI Number ti od. UOM Descrip:ton Llne Total

- Make UB Air Unit HVAC-7

5 C1 22 20 0c-003j HR Steam / Plpe FiiterTe$ks in lhe CTC include appropriate co6is to ccver laboi. $'!7,031 .99

Theee taske wi:l be requested specifically by tne orrrner tor rniscellaneous
work not covered in the CTC.

Quanw Unit Prics facbr Total

lnstallation 204.C0 r $82.ca x .l.0128 = $17,031 .Sg
U$er llote: Demolition an{, installalion of (2) coil MUA unit coils afid associatad piping. This wofk has a high degr--e ot

ditfcully due to the r€striclive $pace that the MUAU is localed io, D8molition requires thr€e pipe titters. (3)
Prpe fitters x (30) hcu's - (90) Total hours. ln$tailaiion requires thrBe pipe fittors. (3) Pipe fiters x {38) hours
e (114i Totel tlou.s. This wo'k iE required for NPP ltem #23 0os0 00-00i7 (2) Coil MUA Units - Cof,$: Stesm
Pie-l-ieet Coils for Make Uo Air unit {HVAC.?}

0 01 2? 23 00-0682 MO 3 Ton, 20'Lifr. Manual Chain Hoisl $19e.4.2

Quant;ty Urit Price Faitor
lnstallstion i,6C x $19S_e3 x t.0i7g r

U$er Note: To move coils and {nateriels tilroughoui building.

Total

$193.42

r 01 71 13 00-0002 EA Equipmeni Delivery, Pickup, trlobilization A.nd Demshitiealion Using A Rollback
Flatbed Trucklnclud€s delivery aild pic,(up. For equipmefit such as trenchers,
$kid-sieer loaders {bobcals}, indusiriai warehou$e for$iits, sweepers, scissor
platform lifts, t€lescopins and articuiating booil maslifts with up to 40i boofl

$1.$3S.?3

lengths. €tc, .-*
Fafiot Total

$1,63S.23lnstailarion 8.00 x $201.32 x i 017s -
Us6r Note: Coil *nclsr materia! dolivEry. Multiple (Bi deliverie$ are required per H\iAC unii.

I S1 74 19 00-0014 EA 15 CY Durflpster (2 Ton) "Construction Debris"lncludes dalivery of dumpst8r, . $442.51

.*S.*a!-9,11i,}"fF:"1*9li..iri,,I1
Quantity Unil Pric€ Factcr

lastallatioil 1.00 x g434 7I x 1 0178 =

UserNote: Removalofdeb*s.

Tota,

$44?.51

I 0l 91 13 00-0s04 HR Commissionirg - HVAClMeclranical systems

Quantiiy Unii Prict Factor Totat

lnstallation 4,s0 x $184;Si x i.01?G = 8751.42
Us6r Nota: Operstlonal check a*er stad up,

$751.42

Price Proposal Detail - Cat€gory Page 2 of I
7nt2016



Price Prnposal Detail - Categor), Conlinues""

Job Order Number: 028037,01
Job order Titre: Provident Hospital Boiler Tube Replacement $upplemental

- Maka Uu Air Unit HVAC-7

Rec# CSI Numhcr Mod. UOM Des6ription Llne Total

lraps are appropriataly Bized for tie new coii capacities, .

Quantiry unit Pfice

(2] coit 
ly'!,U{ Unlts 1loll.i.l,sreamiP. lrl,qel $r;foi Mike.Up All Unir HvAc-?

(Pl-l-?,: :Itl€qe ara,unique i:oils bnd,ap. nof in t6u,tnoidrrrilasli Dli!! Dqwn

Catalog. They are unlque due to tha follourlnS cheracteriEtics sf matching thg
existing cofls b lha new mils: 1. The coils 8rB OEM, Like tor lik6. Replacament
coils match Qxjsting coils. aThere aF,!{g,g!!tl ll!,.lachrmrke'uPairruniii,:- :,

They are side by side" b. Each coil size i.46" x 45;. 3. lne coils hav8 piicfied

cortss. a. The pitclr is very importaDt for colls thst experiarlle freezing ai1 '

temperetures. b. Th6se colls have finned heighh iower.lhan:the existing coils
so proper pilch i6 insilr€d. 4; Oue to the higb'ggtdelEing,rgtqti; tha sdactedr: :t:r:
coils will have larger inlet sires than tlre existing coils. a. The coils salected are

with 1" OD tub8s and wlll work with the conOensing ratEe that thase coils will
expenerice".i. ThB exisling. tEaking.leottsfrom zOti n"o sa' Oo tuues. ii. 1l OD
tube coils are on 2,25" cont6rs. 1 . This resuils in more tube6 pBr coil which
reduces th6 condenring iate per tube. This provonts overlosding, b, ThB

conneclion gire$ for the cciils si€ abprBpriale fcr.tha.'condeneinsi?tes" i. The
condensing ratoi f9r thBs€ coi,s are.highs? beeeusa they must be able to hEal

the ek,to 60 degreee F,, i,,$inca ihe,corl.densirlg'ffiteE viil! be higher thsn
existing, th8 sizes ol the controt vetvBsi tniet and outlet piping; and the steam

tflstaitatiBn 
, 1,00 x

U*af61u ; See D*cription tor U*erlno*i.r . . '.
$3,750"00 x

Factcr.: .,'

:1i0403::i
., .Ta..g! ,:,-, ,..;;

$3,901,:i 3r:::i:iil:i!:li

t1 23 00 0B 00-0030 EA $upparts for Stearn Pr*,He-t Coits toi Uati$ Up$,U,1ii,H,VAC,7{PH-D: tftesC
are supports for unique coils and ars not ln ths 6$ordi8fl'Ta6k Brill Down' .'

Catalog. They ara unigr'6 du€ t' the folloring'clraracteristics ol matching thg
Bxi.sling coi!$ to tlre ne* coils;',.l;iTtjdiddrs tii,O.collC.i t each niake up aii unit.
ar I nev 116 sida, u. Sach coil,Cizs is:36: x45i

Quantiiyti:tli.!l+* Uni('Frite

, $675.00

Faator ,

1.0403 i
- i]r{ot l

$782;20lnslalla(afl ,, ,. ,,1-90

lJs*f Noto: Sae Oesc.iplion for User note3.

12 23,00 00 00-0034 EA Ouulde Air llra*'e,parngig loj e *o,co!1 1!4siE Ut,Aiirllnjr i[rUAU)i rtrd;
exl$ting dampers are not opersting. Thi+ conditiofl is sllonirig ouisid€ eir.
lamperatures. lo alwayi bo in contaqt with the sbam trshaat co!!s: This resulls
in th'i coils biing ruUject to freezing conOifions wtten Are srid J 

" "til 
fr"ri

stoam-condsnsaie ir them. Th€ final r€Bult of.thi6 is contribut-ng to the fmezing
'ot the cdla. These dampere.must b6 iaplEcsd. The cost of lha dampers and
their asBcciated controts is incorporai"C in titl" t rnpgl"lrre co-ltol.pricing; Ttrls
prepriced iisnr accounts br the materiab for.the damper $rppo*i. There ara

ii;$?8,1"?r

ir:ri r::i1,

;l::, lillrir

:i1i r:]ii

l$i: 1il::lr: ::' '

a ::
Usoi il6te:

UttiirP.,nSf , lr,,,i :: r'

,,1*"1.1I.20,,....:,1

rF{etor::iia:r: .:

-r,,0dda'r,iq ,:

,i;

totai

&43gr17

ilr::€ach :maka upali:unitj

, : . ,. 
,Atjl!.t!!y

lnqtaileiion 
: :, 

1,,, ,,: ,r,,,inc
S& OetcdFiion: fai U*ei; nbtos,

Price Proposal Detail - Categcry Page 3 cf I
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Price Proposal Setail . Catogory Caniinues.,

JobOrderNumber: 028032.01
Job Order Titte: Provident Hospital Boiler Tube Replacement Supplemental

nec# CSI Number Mod. UOM

$236.94

lnstellaticn

Queniity

80.00 x

Unit Price

$2"91 x

Fpctor

1,C178 =

Totel

$236.S4
Ussr NotE: NEw sleam and steam-condensato pipiftg at cpil{i. Thie yrork is to be p!.ovided on an overlime basis. There is

80 lin_€i.! feet of fripe in th$ coits and new piping per HVAC unil

- Make UgAir Unit HVAG-7

2a 01 20 00-0810 3isinfeciionlFlushlTostins, 1-1i4,, To 1,, Diarneter pipe

23 C1 20 00-0022 EA Lock oui/Tag OutValve, > 1, To 3'

euaniity
lnslallation 4.00 x

Unit Price

S24.39 x
Facior

1-0178 :
Totai

$9S.30

$9s.30

Usor Note: New steern and $tearfi-concensats piping at coils. This work is to be providod sn an svedifis ba$i$. Therc

23 01 20 00-0044

ate {2) sry-qly valves Bnd {2) return valves per HVAC unit, to (1) Dair oer coil,

Shut Down Existing Interio!. pi*irlg Syste.nlnc!udes loek ouutag out end average
iine tracing. Us€ wher yalveB ai'e greater thafi 2i,troi"o work, \lInen the
$hut-atf velves fcr muliip{e lines ere locatei wjlh a 10. rsdius, th6 quantiiy usei
shail be one

$166.77

ln$'.a!iation

Ouantity

1.00 x

Unit Price

$1$3.85 x

racior

r.0t?8 =

toui
$166.77

lJser Not6: liew steam enc steam-condensat6 piping ai coils, This work is to be provided on an ove,"time basis^
17 23 05 11 00-0009 EA Thermometer, 12" Scaie And Angle Stem induBtriai Wth Licuid. Multi Rafige,fdith

Union
$569 81

lnslailation

QilaniRy

4.00 x

Unit Price

$i 39,96 x

Factor

i^ct78 =
Tctal

$56S.Bl
User Note: New sieam and steam-cofiden$a& pipiilg at coils, This work is io be provided on an ovErijme bagis

t8 z3 05 19 00-0022 EA Thennowell, 8" Long, '!,'NpT, 304 Stainless $te.l s1.065.9?

Crantity Unit Fdce Factor
lnslellaticn 9.00 x $130,91 x 1"0178 I

Total

$1,055.S2
Us* Note: New steem and stsam-condan$ate piling at coils. Thi$ wo.k i$ b b€ prcvided on an overlims basis,

23 05 19 00-0830 EA 6"0" Diemetsr Diqi prcssure Gauge Atuminum Case &60 Or 0-.100 psl $$06,36

lnsEllation

Quantity

4.0C a

Unlt Pri6e

$148,34 x

F&cto!"

1"C178 e

Total

$606.36
Usrr Note; NelT steam and steam-condonsatg piping ai colls, Thjs work is to be provided oo an ovedime basi$

20 23 05 19 00,0040 EA Brass Gauge Cock, 114,,!:ernale pipe Thread $86 72

lnstsllatisn

Quantity

430 x

Unit Price

$21.30 x

Fav,ot

r.0178 '
Tota!

$86.72
lrser Hots: New $team and sleam-conden3ate plping Et coils, This wsrk is to be provided on an overtime basig

23 0$ i$ 00-0045 EA lhread-O-Let,lt4,'Steet $495,36

Qusrtity Unit price Fartcr
lnstallatio{l 9.00 x $50.84 x 1.0178 3

Total

$495.38
User Xots: New steafil anc sisam-cofldensste pipiflg at coiie. Tilis work is to be provided on an ovsrtirrie bssis. Thet$

23 05 .19 00-0050

are (4) thread-oiets (TOL) i coit to sewice the thermorneters and {?} Coils x (4) ?OL = {8} TOL'$.

Pete's Plug (Valve Cock For Removable pre6sure Gauge Or Thermometer) Far
g4eat*slly"ql9."?",s._$yjtrltr"*,^ 

" -- "*

$37032

ifislsllation

Quaniity

8"00 x

Unit Price

$45.48 x

Factor

''!.01?8 =

Ta+€l

$370.32
Usrl Nota; New giean! and stearn-condensste pipins at eoil$, Th;s work is to bs provided on an overtirne basis. There

Price Prlrosa{ Detai! - Category

ar6 {?l and (2) thermometere / roil, {2) Coils/MUA uiit x (4} pete,$ plugslcoit = (B) peie'$

P6ge 4 of g
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Price Propos*l *etail - Category Continues,,

Job Orcter Number: 028037,01
Job order Title: Provident Hospital Boiler Tube Replacement supplemental

Bec# CSI Numbsr Mod. UOM

$team Gauge s1,408"02

lnstallalicn

Quantity

4.00 x

Unit Price

$345.85 x

Factor

1.0178 *
Tobi

$'1,408.02
gl-el Notct New $toam 8nd eleam-corldensato piDing ai coil$- Th:$ work is to be provided on an overtima basis.

?4 23 05 23 00{_.r02 Eq 2" Ball Valve, Carbon Steet Body, Scrawed s71 7. t0

Instailaiion

0uaitity

4-00 x

Unii Price

s17E.i4 x

Focior

1,0178 =

Totai

$717.10
User NotB: New $tram and *team-condensate piping at coils, Thi$ ,,sork is to bc provided on an ov6*ima basis,

2fi 23 05 23 00-0233 EA 1/4" l.leedle Vaive, Bronae $411.27

Installatior

Quantity

8,8S x

Unil Price

s50.51 x

Facior

1.0178 =

Total

w11.27
User Note: N€w sleam and stea$-condensrte piping at s6ils" This work is ls be provided on an overtime basis. The

{elves seruicE the air yent$. {!) sir vent$ / coil x (2) coile / MUA unit * (B} nsedie velves.,
26 23 05 23 C0-0449 EA 2" NPT flow Coilirol Valve, !rofi Anc Ero;tee, llhter Bslancing \relve \r1Ith $1,1 S3_2i

._ ^_-I.!*I.tr. qs r1lry""tg! g*.__.-*.**."
Quantity

4"S0 xinBt*llation
Unit Price

s?98,63 x

Feoior

1,O178 =

T0tal

$1 ,1 83.21
Uscr Hote: New sleam and steam'mndensate pipirg at coilE- This wo.K is io be provided on an overtime basis.

23 05 48 00-00e7 EA 50-500 LB Rated Spring And Rubb.r Hanger Fgr Vibration tsolation Wth 314,,

Max Rod Size

Quantity Urit Price

lnstallation ?0.00 x

$2,444.55

$120"09 x

F6ctor

1"0178 =

Total

$2.4,44"55
User Note: New steam aod Eteam-condansete piping ai ccib. The hangerF ;6ol€te the unit,coil vibration fr6m lhe piping.

23 05 48 00-0050
lllfla1-egrs I coil x {2} co:ls I MUA ,n11 = {t0) hangers, This work i$ to ba on afl overiirne basisi

2" Diameter x 14'Flcxible Ho$e Conneciion. Forvibration lsolgtion, Brcnze $114.74

tlS:gly![Lr9l(: t lglteSlr] 1 
p pie 

E 
gl

Ouantity ilnit Price lactor ToG
hsiEilation 4..90 x S.175,56 x 1.0178 = $714.74

Us?r Note: New sleam and staain-cBfidensate plplng at eoils. ?his yrork is ts be prcvided s0 an overtime bssis.

23 05 53 00..0033 gA $" Outside Diemet*t press-Sensitive Marker Stici(-on Wth Ai.aow Tape Over
Insulaticn

$2643?

lnstalls{icn

Quantity

20.0S x

Urit Price

$'13.37 x

Factor

i a17a =

Tctal

$284.3?
Usar Not€i per coil, there Ere {4) pipe dircctional change$ and {100 li} of pip€ * {10) rnarksr$ I coil x (2) coils i MUA unit

* {20J id€ntitication pipe rna.kor$ requir6d Fsr MUA usit,
30 23 05 53 00-0040 EA 2" Oiameier ldentification Tag, Brass $79.29

Quantity Unit Price Facio!'

'1.c178.
Total

$79.2Slnslali8tion 10.00 x $7.?e x
Usor NotS: Per coil, lhera are (2) isolation valves, {.r } balancins yalve and {i) conlrol valve, This equ*tes lc {4) tags /

coii x (2) dril$ I MUA unft = (8) Tags / MUA unit, 1n additioil, there ar6 (2] shuioif yetves for the mains to ttte
coils. (8) + {2} * {'10)

23 05 93 00-0013 86iancing Variable Volume Air Haildiing Untt $1.oss.37

l|istailation

QLraritity

1;0C x

Unit Price

$i,07c.32 x

Factor

1.S178 =

Tota!

$1,089.37
U$sr HotB: Test the make ilp air unil after il is $tsrtsd to uerify proper operation.

Price P,.opoBal Deteil - Catesorg Pege 5 ot 9
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Price Proposal Detail - Category Continues..

JobOrderNumber: 028037,01
Job order Titlc: Provident Hospital Boiler Tube Replacement supplemental

RBc# CSI Number Mod. UOin D€scrtpuon Llne Total

- Make $a Air Unit HVAC-7

32 23 0S 23 0C-0618 PNT EMCS System Engineering/$ubmitt6i Design And Laycupriced per point-

Ouantity Unit Prics Factor Tolal
lnstallalron i0.00 x $34,s3 k "t,01f6 = $355.52

Usor Note: Po;nt$ per MUA unit equals {2} dampers actuarors, (2} elealric poeumatic'ralves}, (3) freeze protection

$355"52

-themostEts 8nd {3) dischsrge air teffipBralurc ssn$ors. Total pointa / MUU un;t = (18} points / l.rUA unit
33 23 0$ 23 00-s031 EA insiall Ard Wre Freeuestat s435.17

ffuanti8 unit price Factor

lilstallatiofl 2.00 x $2i 3.?g x ,! .0178 =
u68r NOte: Tempercture cciltrol $ork to address coll and damper modiications- (2) coil make up aif ilfli|,

Tatal

$435.17

34 23 0S 23 00-0039 EA hstall And Wrre Ai.tU Damper Actueror $401.75

lns{a:iation

Quantity U*it Prlc6 Factcr

2.08 x $19?.3$ x 1.0178 =

Total

$401,75
usor l,loto: ?emFeratilre tontrcl wcrk to address coil and damler modificatidns. {2} coil rnake up air unit

3$ 23 09 ?3 00-0063 EA VS.e Aid Termiflate Combu$tion Air Darnper s1,674.02

lnstailatioh

Qua*tity Uilit Price Factor

?.00 x $822,37 x 1,C't78 =

Iotel

$1,S74,02
UBer Note: Temp€rature ccnlrol work tc addres$ coil and darftoer modirications. (2ICoi{ make u} air !*it,

t6 23 09 23 0s-0066 EA Wire And Tenlinate Tempetature Wdl Sensorgx*ludes lr,ell.

Quariity ijfiit Price

$167,35

Factor To'.el

$167.35ln$tailation z.oa x $82.21 x 1"0.178 -
Ussr Noto: TerHperature control work to aidress coil and damper modirications- (2) Coil rnake up air unit

23 09 23 00-0069 $334.38

lnstallafion

Quanlity Ul'lit P.ice Fector

2.A0 x $164.51 x 1.0178 =

Totsl

$334.88
UEer Nota: TampersturB contrcrl work i,o qcidress coil and danjp€f modifications, (2) Coil make up air unit,

38 23 09 23 CQ-0070 EA lnstall And Wir6 Outside Air'temoerelure Sensor soul.ru

lnstall*!ion

Quaniity Unit price Fsctor

2.00 x $290"s8 x 1,0178 =

Tots:

$602.70
User l*ote: Tompetature oonirol lrro.k lo eddress coil and ddmper modilicaiion$, (2) Coil make up air unit"

39 23 09 23 00-007.1 EA lmtal! And Wre Outside Air Humidiiy S€n$ot $301.27

lI}$tallalion

ouantity Unh Price faclor

2.0! x $148.00 x 1.0178 =

T01a,

$301.2?
User l.lo:€: Tefiperalure control wori( tc address coil afid damper rnodifcations, (2) Ccil mara up air unit.

4A ?3 C9 23 00-011C EA Netrrork Area Java ContiBller Suppe*ing 126 Devicee (iloneywelt
!1/C?00382004)lncludes 128 i!!B RAM i 32 MB Ftash, 10/100 MB ethernei pori, 1

minimufi f;S-232 s€.iel ports, 1 minimum RS-48S eiectrical;y isolated Dort$. 'l

-.*--."".", ""- l9r!l9"tl9 p.t$ypfg*i]?Sis-y_t9_e.pL9tgjteb_.s9t.r"l9"-{39j":otYei9.1
Qua*tity t.lnit Price Factor fofai

lnslall*tion 1.00 x $8,S98,S4 x 1.0.t78 * $6,716,40
Uis. Note: C$i #23 49 23 00-011G aild CSl # 23 09 ?3 00-0 i 20 are fegilired to wcrk together as provide overail coni.ol

of each MUA unil.

ss,716.40

P.ic.e Pmposal Oetail - Caiagory F*g€ 6 of I
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Price Proposal Detail - Category Continues".

028037.01

Provident Hospital Bciler Tube Replacement Supptemental

Job Order Number:
Job Order Title:

Rec# CSI Number i,lod. uoM

34 P6h! BACnet lF Network Are* Java Coniroiler (HoBeywell

WEB-234-B)lnciudes 34 lO point equipment contro!i6r con6isting ol a controller,
one l&-16 module anc BACnet lP client comrnunic€tions ltaludes 64 MB RAM /
64'MB Flash, 2 101100 lilB ethernet ports, NDtO port and ? communication card
option siole. Excludes RS232 and RS4B5. TIe LON card is not an optiofi or this
c.ontroilsr

&4.332.07
23 09 23 00-0.t20

Qilanlity

lnstalletion 1,i)0 x

Unii Price Faotoa

$4,25S"31 x '1.,0178 =

Totbi

$4,33?,07
User Note: CSI #!3 Og ?3 00-0110 and CSI # 23 09 23 00-0i20 are required to work logetherto provide overall corrtro!

of each ML:A unit

?3 09.23 00-0204 EA On Board Frsglaftming Taoi For Netirork Areq Conlrolle!'s {Honoywell

"-". "-""-"." - ry"f.:ll:y.8fl-B.9qliii,e.i_!!ieysgs*t!_qer$i?ll,eq.qr !_'l$q
Oucnlity ilnit Pi.ice Factcr

lnslellation 1,0C x $3e8.09 x 1..01?8 :

$s44_1 1

Tat*:

$344"1 1

User Nota: Temperature conkol work tc addrsss coil and damper modificatioftn (2) Coit make up air unit.

23 09 23 80-0205 EA Software Upgrsde To Provide Unreskicted Connected oevic* Liffit {Hofleywell
WEB403-EXUP-AX)Upgrad6 6xisiiftg n€twork area controiler. As with other
y(EB$ controllers, capacity is ,imlted by the cheracterisiica cf lhe applicatisft

$1,35739

Quanlity

1,80 x

Unit Price

$!,334,36 x

Factoa

1.0178 =

Tclal

$1,357.09

-Utql Hote: Temperature conirol work to addiess coil and dsmper modifications. (2) Ccit make up air unit,

lnstallation

23 09 23 00-0238 EA Basic Applleaticn Prog.anl package0ne per proj6ci. lnclud€s picflram inputs,
corrmand prioritiBs, alerms, t ends f6r anelog and digital points. energy
ta{alization, schedules, calend6rs, special evslls, occupied and unoccupied
setpoints. vefltilation anC recirculation modss, hot water reset program, chill€d
g4qrFi:l-8 rygres.-c.9lg:Itxx3lsff g:F!_g9etEn,. 9q$,Iglgvsr-o_s.19. .

Quantity Unii Price Factor
lnstallatiofl 1.0& x $2,?$2,f3 x i.01?A *

92,27241

Toiel

$2,272.47
U*6t Hot6: Proiect is idenlified as areas cf control per h4UA uilit. Ther€ is i1 ) area of control I blUA unit

45 23 09 23 00-023S EA Optimum StarUEtop prografirpriced per controiler requiring optimum stsrl
qrqglqTming,-

$75,97

lnslall*tio,i
Quantity

t.vu I

Unii Price

$74.84 x

Fector

i-0178 =

Total

$75"S7
User I'lote: T€mperstureconlrcl work io addi6s6 coil and da$pet modifications, (?) Coil make up air unit,

46 ?3 09 ?3 00-0262 EA Freeaestat{HoneywefiL4S2Ar004i S831.r54

lnst6llati0rl

Quartity Unit Price Factor

2.00 x $408.58 x 1.0178 =

Tor,al

$831.54
Usar Hote: TemFerature conlrci work to address coil and dampor modifications, (2) Coil make up air unit.

23 0S 23 00-062s EA 48" x 48" Lcw Leakage Vc,ume Conlrol Damper (Jchnsor Cantrclg $1,003.s6

lnsialistiorl

Qu*,}tity

z,v9 x

ijnit Price

$493.20 x

Factor

1.0178 5

Total

$1,003.96
User llotei Temperat$r€ control w6rk to eddi"ess coil and damper modit:cations. (2) Coil ffa:(e up air unit,

48 23 21 i3 23-0022 l-F 2" Schedut6 40, Tlrreadqd Aid Coupled, Bla.k Steet pipe

Quafitity unii Pric* Factor

lnstalldtion g0:90 x $11 10 x 1.0178 =

6908r69

Total

$908.69
User Note: New sleam and sle*m-condensate p'Fing at soils: Pe!'coil, there is (40') pire, ccn$i$tin$ of (20') of supply

and i?0') of felurft resulting ki {40'} per {6;1, Therefsre, (40'} 6f pipelceil x (2) coils / MUA 1ni1 = iB0,) of
pipe./MUA unit.

Price Proposal Detail - Categcry Pege 7 of I
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Price Propooai Detail . Category Continues..

JobOrderNumben 028037.01
Job order Title: Provident Hospital Boiler Tube Replacernent $upplemental

- Make UnAir Unit HVAC-I

Rec# CSI Number Mod. uotut

EA 2", 150 LB. Alsck irraltBabte |ron g0 Degree EIbow $400-20

lfistallalio,l

Quantity

8.C0 x

Unii Price

$4S.1S x

Facto,

t.0178 =

Total

$400.20
Us*r Nots: New Steafi and sleam-condensate piping at coils, This work is tc be providgd an en overtimc lrasi6.

s0 23 21 13 23-0C?C EA 2", 15C LB, glack Meileabte lron 45 Segree Elbora $404,70

ln$tsltaiior

Quantity

s00 x

Unit Price

$49,71 x

Facior

1.0178 s
Tota:

$404.7S
!,iggjl:-t_:t Nsw steam and steam-condensate pipieg at coils, This wolk is 10 be provitled on an $vBrtime basis.

23 21 13 ?3-0083 EA 2', 150 LB, Black tulalleabts tr6n Tee s2s4.63

lnsiallaiion

Quail!ity

4.00 x

Unit Price Fector Totai

iDr4.d{ x 1,0178 = $2S4"S3
UsBr Note: New steam and steafi-condensaie piping at coifs, This work is to be proviried on an averlime basig

{? 23 2't 13 23-0109 EA 2", 150 LB, Black M8lteahte tron Couptins

Quantity

8.00 x

$393.35

l:ist8llaiior
Unit Prire

$48.37 x

Faclor

1"C17S *
Total

$3S3.85
user l,lot6: New steem and steam-condensats piping at ooil3.'l'hi$ work is to bts p.ovidgd on afl ove*irne basis

23 21 13 23-0133 EA 2", 150 LB, Bla.k Maileable irc,n Cap s85.7G

lnstallauon

Suantity

4.00 x $21,05 x 1.0176:
Total

$s5,7S

Unit Price Factcr

Ustr Hote; New $teem and Etesrn-cond€nsate piping at coils- This w$rk is lo be povid€d on a* overtinile basis
54 2e 21 1X 23-A144 EA 2", 150 LB. Black Matieahle tran ijnion $31 ?;34

lflstallation

Guantity

4-0S x

Unit Filce

$?c,72 x

Fsctor

!.0178 =

Total

$312.34

!l.5er Notet New steam 8nd steam-condensate piping at soils. This work i$ trc be provided on an ovefime basis"
5$ ?3 21 _13 23-S'153 EA 2" x 4" Long, Schedule 40 Black Steei Nipp,e $418.1 1

Qu&ntily

20.00 x

Ur'!it Frice

$20,54 x

Factor

1.&174 =

Tatal

s418.1 1
tistallaiian

User Note; per coil, lhBre are (10) nipples, io provide connections between liitngs and/or valv6s, There{ore, (10)
nrppleElcoil x (2) coils/MuA unit * {20} Nippies/MuA u$t.

:3 ?f i6 00-0175 EA 2" gteam Prcssure RsgulatorValveAnd Reducer, lrgn Body, Threaded, SinSle

.*-**-*.tS9|3S.-sgrlirs. -Lq{$-99 "qlr9ct3 -,SgP!p*egg."

s1 ,0i 9"22

i.stallation
Qilantity

2.40 x

Unit Price

$50c.70 x

F6ctor

1"0J78 =

Totat

$i,01s.22
ljsBr NotE: New steam ,nd $team-condensale piping at coi{$. This work is to be provid€d on ar cvertime basis

57 23 21 16 00-0427 EA 3/4'NPT, Fo!"ged Steet Auts Airveilt1/Vith Guided Free Ftoating Lever $2,903 00

trslall&tion

0uantity

3.Oo x

Unit P!.i*e

$1,426.41 x

Factor

1.O1 78 *
Totral

$2.903.S0
Ussr Note: Now steam and siearn-condensate piping at coils This wotk is to b6 provlded on an cverlims basis,

23 21 16 00-0433 EA Manua, AifVent $1 1?.17

lnstallstion

Qua.tity

2.00 x

Unit P!'ice

$57.5S x

Faclct

1,0178:
Total

$'t 17"17
User Hote: l'l6w steam and stoam-cond6neate piping at coils. Tilis work is to be D.ovidad on an oyortime basis

59 23 22 16 00-0s98 EA 2" 15 P$l Maxiinum p$sssre FloEi And Tl.i*rrioslatic Steern Trap $1.650,30

lnstallaticn

Qrrantily

2"0C x

Unit Price

$8'10"7? s

Faotor

1..0176 =

Toial

$1 ,050.30
UBE Note: New sieam ,nd steam-condensate piping at coiis. This vro,k is to be crovided on en ovedime ba6is

Price Prooosal Detail - Category Page S ol I
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Price Proposal Detail " Category Continues..

Job Order Number: 028037.01
Job order Title: Provident Hospital Boiler Tube Replacement supplemantal

Rscf CSI Numbor Mod. UOm B6scripuon LineTot l

Subtotal for Catogory . Make Up Air Unit HVAC.7: $78,772.94

ProposalTotal $19,772.94

This proposal total ropresents the ccnect toial 16r the proposal. Afty discrepancy betrryeen ling lotals,
sub-tolal; and the proposal totar is due to rounding cf the line torals and sui?-latals.

The Percent of NPP on this Proposah 7.14o/o

Fete g of I
7t712016
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Cook County
Office of Planning & Policy
69 W Washington
Chicago, lL 60602

A. sqqrl*&ryt$ 4rl$.fii$@ipr$,{Ie4\rl*rg*Fl*:

1, As ussd hBtein. the lerm "Contrsc'rof' means a person or er:tiiy who has any contract lease with thts Golrty of Cook.

2. Furssnt to Exutive order g7'1,every cily conltsct and lesse musl be eocompa,ried by I disclcsure statcment prcviding certcio infsmation ard sttorneys, tobbyists,
arcountants, ronsullants, subconlractore,and oths peGors

3. The Conttactot is nct required tc disclose employees who Ere paid solely thmugh the Contrac{or,s reguiar pay{oll.

anv pad or ohose dljties as afl gmployee of snother lnclud€s undertakino io iniuence aoy lsgislative or €dminist.ative action.

B. Cerlificatigt

Contractor hereby ceilitie$ aa follown:

'1. Ihis Disolcsure relales to the lellowing iransaciion::

Projecl f,6ma: 028037.01 Provldent Hnspilal Boiler Tube Replaceasrt $upplemsial

Name of Corlraotor: Cooh County - E Mechanical

EACH ANO EVERY attorney, lobbyisl accountani,snlulLafit subconlracior, or olher person reta;ned or arlicipated to be rctained by the Contractor with respect to
or i* coflnection sith the co{Bracl or lease is }isted below
(tstlech additlcnal pag€s it necesary):

CHECK HERE iF NO SUCH PERSONS HAVE BEEN RETAIN€O OR ARE ANT,CIPAIED TO BE RETAINEO. - .- *,*".-.,,

4' f he Contrag-loa UndeBisnds asd agrees lhai tlra cily may rely otr lhe iftfoma$on prwidsd harein and that piovtding eny f?lss incomplsls or inaffiraf,ae ir.fomation
shall constllule delault xnder lhe ccntrad 6nd may rasult in lerminatior: of the canlracl or leasa

5. Ths Contraclor undereiasds snd ag€ss that in ary case in whlch lha C6ntracl6r is uncertain whethar a disclosure is rsquifed under the Execut:ve crder, ttE ContBctor
must eilher ask the €ily disclosure i6 r€qulred cr make the disclosure,

ot perjury , I qm euth{tfleed 10 execute ,o,r b€halfofthe ConiEctor that iha inlormalion disclosed herein is trus and
been withheld,

07/06116

Date

Dave Amacher Prqect Manager

Name (Type or Print)

Subscrihad anc sworn to bef0re me

I itle

2016

J.

{ame
BUSTHESS

ADORESS

MtsE

WBE

or I'lon

RelationShip

{attorney,lobbyist,
subrontractor,etc,!

FEE(indtcate

whether Faid$ or eslimated)

)ekayo Corporation MBE iubtontractor $18,908.00 Est.

liL'lC Connect. lnc. YJBE iubcontractor $7,878.00 Est.

S Mechahical Noil ;ubcontractor S51,988.94 Est.

Signature

ilisclosure Stalement Page I of 1
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Job Order Contract
Work Order Number:

Work Order Title:

028037.01

Provident Hospital Boiler Tube Replacement Supplemental

Contractor: Cook County - S Mechanical

Dater July 08, 2016

Following is the proposed list of minority owned, woman owned and non-minority subcontractors and rnaterial suppliers proposed for
th6 above Work Order- This estimate is submitted with our final Work Order Proposal in the amount of 978,772.94.

Trades - S: Subcoriiiacior; M: Materia!'Supplie, $78,772.94 126,784.00 34.00%
MTIVBE's - M; Minodtg W: Women; N: Non Mnt EE

Total MBE Subcontractor participation Scheduled
Total MBE Supplier Participation Scheduled

Total WBE Subcontractor participation Scheduled
Total WBE Supplier Participation Scheduled
Total M/IIUBE Participailon Scheduled

24.OOot" 91S,S0S.00f-^" e^*, iiBE Total
0_0o% .{{r.nJ

10.00% 
-1*rp7,s78.ff00.00% ---J 1s.&%

$'r8,906.00

$0.00

$7,878.00

$0.00
WBE Total

s26,784.00 34.00%

Contractor Duties Trade
T,!,W'SBE

Status
Total $ M'WNSBE $ % ofProieet

BEkayo Corporation Fumish steam orehesl coils.
Provide labor and rnaterial to

ifishll.

5 M $18.906.00 $18;906.88 24.OAo/"

IMC Connect, lne. Provids iernpsrature cclttrcl
wo*.

S W $7,878.00 s7,87S,{}0 10.00%

$ Mechanical Provide labor, materials, permit,

€tc,

S N $5J,9S8.S4 $0.80 0,00%

Dave Amacher (S Mechanical Project Manager)

Subcontractor and MWBE fdimate Page 1 ofl
7t812016



sEcTtoN 7- EXH|S|TS
EXHIBIT A-MBE/WBE UTILIZATION PIAN

B|SDER/PRoPOSIR HEREBY sTATEs that all MBE/wgE firr,]s included in this Plar ore certified MsEs/wg[s by at least one of the enrtties
llsted in the Generat Conditions.

l. BISDrR/PROFSEfr MBE/WBE STATUS: {chefk rhe appropriate !ir}e}

Bidder/Prcposer is a ce{ified MBE or v{BE firrn. (!f so, attach ccpy of appropriate Leler of Certiticati,}n}

sidder/Prcposer is a Joint venture ard one or more Joint venture partners are certified MBES or WBEs. ilf so,
attach copies of Letter(s) of Certification, 6 copy oiJoint venture A€reement clearly descr;bing the role of the MBE/rifgE

tirnris) and ils ownershlp interest in the loint venture and a completed jolni veniure Affidavit-available for the sffice
of Cont[act Compliance]

Sidder/proposer is ilo! a certifled MBt or wBE firm, nor a ioint venture lvith MBE/W*B[ partfiers, birt will utilize MBE
aod wBf f:rms either directly cr irdirecily in the perfcrrnance of the Contract. {lli s{:}, cornplete Sectiors ll and lll}.

Direct Participation of MBEIWBE Firms lndirect Partlclpatlon of MBE/WBE Flrms

where Soalt have not been achieved through direct Frti6ipation, Bidder/proposer shall include documentation ouilining efforts toachieve Direct Paltlcipation at the time of aid/Proposal submission. rnalrect parttciprtt;; *iii;;y u"--.'o*ra"*a ;f,;, ;i ;t; ;;achieve Direct participltlon have been exhausted. only after written documentation of Good Faith Effo.ts is received will lndirectParticipatlon be considered,
MBEs/WBEs that will perfornr as subcontractors/supplierslconsultants include the following:

MEEIWBE T'.n,,

Address:

E-lvlaii

15a25 $ Chellwood Ci. Orland park, fi_ 60462-4005 ..

Contact Personi Darreli ortlz

Dollar Arnou$t Parricipatian: S :"g906

Phcn*: 708-5$5-8250

Percent Anroilnt of Pariicipation:

+LeHe. 0f irtent attached?
tLette. of C*rtif;cfiisn attached?

MBE/W6F- Fii"mi IMC Csnne6t lnc.

Yer

Yes

No

NO

17J1-q lrde,s,!t"toward srreei #234 Chicaso, tL 606i6Address:

E-Mall

ContactPers$n: lrmgarqCoope'. Phone: 312-656-1053

Dcllar Amcunt parilcipation: g ?

Percent Amount of participation: 10

*Letter si lnient attachEd?
* Letter 6i Ce.tification attached?

Yes

Yes

No

No

*Additionally, all Letters of lntent, Letters of Certification and documentation of 6ood Faith Efforts ornitted from this
bid/proposal must be submitted to the office of contract compllance so as to assure receipt by the contract
compliance Administrator not later than three {3} buslness days after the Bid opening date.

Novernber 2C12 sffil0N 7 - EXH:BITS



Cook County

EXHIBIT J . STATUS REPORT OF PAYMENTS TO MBE/WBE PARTICIPANTS

contract Title: lrovident Hospital Boilei. Tube Replacement Supplemental

ContractNumber: 029037.01 7! 2016

State of: lllinois County of Cook

in connection with the above.captiond Contract:

I Hf REBY DECLARE AND,AFflRM that I am the project Manager

and duly authorized representative of

(Title-Print or Type)

S Mechanical, lnc,
(Name of Company - Print or Type)

15420 5{ilbour[e Avenue. Oak Forest, lL 6045? 708-535-3600
(Address of Conrpany! {Telephone Numberl

and that the following Minority and women Business Enterprises (MBEIWBEs) haye executed
Letters of lntent and have perforrned services or provided supplies on the above referenced contract;
and there is due and to become due them. respectively the amounts set opposlte their names lor
services/supplies as stated; and that this is a true and compelte statement of all such MBE/WBEs and of
the amounts paid, due and to become due to thern;

PAID MBE/WBS NAME
t !!,r,i'i 

r , -: 

-.- 

:..

AMOUNT OF

CONTRACT

AMOUNT

PURCHASED

AMOUNT

TO DATE

5

$

s

$

)

78,772.94
Total amount of Contract:

Total arnount paid to prime Contractor to date:

Total amount purchased from MBEs to date:

Total amount paid to MBEs to date:

Total amount purchased from WBEs to date:

Total arnount paid to WAES t0 date:

0,00

0.00

0.00

November 2012 SECTION 7 - EXHIBITS
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Co$k Countv

C0ntract Titlet Provident llospita.l Boiler tube Replacernent Supplemental

Contract Nunrber: 029037.01

UPON PENALTY OF PERJURY I AFFIRM THAT THE CONTENTS OF THE FOREGOING
DOCUMENTARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED, ON BEHATF OF THE
PRIME CONTRACTOR, TO MAKE THIS AFFIDAVIT.

Name of Bidder:

Signature:

Name of Affiant: Daye Amacher

Date:

State of

County ol

(Print or
Tvpe)

7/612Ot6

or Typel

lllinois

This instrument was acknowledged before me on .7 / A 1201"6 {date}

Dave Amacher
{namels of person/s)

Project Manager
iii% %(typeofauthority,e.g',officer,trustee,etc'}
5 Mechanical, inc. (name of party on behalf of $/hom instrument

was executed),

RETURN THIS FORM TO:

Office of Contract Compliance
Cook County Government

1l8 North Clark Street, Room 1020
Chicago, lllinois 60602

a5

of



In accor0ance with the provisions of section 30-?2 {6) of the l!linois procurement code, the bidder certifies
that it is a participant, either as an individual or as part of a group program, in the approved apprenticeship
and training prograrns applicable to each type of work or craft that ihe bidder will perform with its own forces.
The bidder further certifies for work that will be performed by subconlract that each of its subcontractors
submitted for approved either {a} is, at the time of such bid, participating in an approved, applicable
apprenticeship and training prograrn; or (b) will, prior to commencemeni of performance of work pursuant to this
centered, be6in participation in an approved apprenticeship and training program applicable to the work of
the subcontract' The Departmeflt at any time before or after award, may require the production of a copy of
each applicabie certificate of Registration issued by the United States Department of Labor evidencing
such pafiicipation by the contractor and any or all of;ts subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor.
The bidder shell list in the space below, the official name of ihe program sponsor holding tire certiticate ot
Registration for ail of the types of work or crafts in which the biider is a participant and that will be
performed with the bidder's foi'ces. Types of work or craft work that will be subcontracted shall be included
and iisted as subcontract work. The tist shall also indicate any type of work or craft job categcry that does not
have an applicable apprenticeship r)r training program. The bidder is responsible for making a compiete
report and shall make certain that each type of work or craftjob category that wili be utiliaed on the project
is accounted for and listed.

Pi,)efittors Union 597

Sheet Metal WQrkers Local Z3

Boilermakers #1

The requirements of this certification and disclosure a:"e a material part of the contract, and the contractor
shall require this certification provision to be included in all approved subcontracts. ln order to fulfill this
requirement, it shell not be necessary that a n applicable program sponsor be currenfly taking or that it will take
applications for apprenticeship, training or empioyrnent during the performance of the work of this contract.



EXHIBIT B. COOT COUNTY GOVERNMENT LETTER OT INTENT

M/WBE Firm

Address:

City/State

Phone:

Imail

!9!QYq €-orporatica CertifyingAgency CttyofChicago

15425 S Chsr.ywood Ct. CertifcationExpirationDate: 6/tl2020

Orland Park ll zip 60462-4006 FEIN #: 20-8831881

708-s9s-82s0 Fax: 708-349-4552 Contact Person Darrell ortiz

doniz@dekayocorp-com Contract #: 028037.01

Participatioil t X I Direct t I lndi.'ect

will the M/wB[ firm be subcontracting any of the per{ormance of this cofttract to another flm?

I X I NO I ] Yes-pleaseattachexplanatior.: Proposed iubrontractar:

The undersigned M/WBE is prepared to provide the follov\ring commodities/Services for the above named projectlContract:

${!i:.! gteam preheat coils. provide labor a,}d illaierial to install.

lndicate the Dollls Amoilnt, or Percen:ase, and th€ Term{ ol P.avment for the above-described comrnodites/Services:

Lump,Sum

(lf more spaee is needed to fulty descirbe Firm's orooosed scope of work aRd/or payment schedule, attach

IHE UNDERSI6NED PARTIES A€REE that this Letter of htent will berome a binding sub.ontract Agreement
Bidder/Porposer's receipt of a sign€d contract fo;.m the County of Cook. The do atso certify

were completed,

{MIWBE)

Darrell 0rtiz

the
flot affix theit

Dave Amacher
Print Name Print Name

S Mechanical, lncDekayo Corporation
Firm Name

716/20L6

Firm Name

7l$17016
Dat€

Subcribed and su;orn before me

this 6th day of Juty ,2O

Date

Subxribed and sworn before rne

l{otary Public

SEAL

Notary Public

SEAL

NOTARY PUSLIC - STATE OF IILI}IOIS

uY Oot{Mlsst0li E$lREs:03r3 tI20

SECIION 7- EXHIAITS

-ffii#ffi
*or*;"rj$llm[,ilflffi

MY CUnnWrOuv'' ** " 
- *---.*.r"

November 2012
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Cook County

EXHIBIT G. IETTER OF INTENT BETWEEN PRIMT CONTRACTOR AND MBE/WBE
SUBCONTRACTOR Ofi SUPPLIER

COOKCOUNW,

lLLtNots
. LEfiEfl OF IIITENT BETWETN PRIME

CONTRACTOR AND MEE/WBE SUBCONTRACTOR

OR SUPPLIER

ContractTitle ProvidentHospital BoilerTubeReplacement ContractNumber: O28A37.O1

5 Mechanisal. tnc.Prim€ proposer:

Address 1642O 5 l(ilbourn Ave. Oak Forest
Strest

708-535-3600
City Stat€

emaill damacher@smechanical.com

Zip Code
Ielephone: 708-s35-66s5

Proposed Contract amorrnt $: lg,l7294

Propoled subcontract amount: gl 1.9,906.00

Type of agreement: { Lump Sum

- 
hourly rate

MBEIWBE subcontractor or supplier: Dekayo Corporailon

unit price

Address 15425 5 Cherrywood Ct. 0rland Park 50462-4006

Telephone:
Street

708-595-82s0 rAx 748-349-4552
City

e mai!:

zip Code

_..-. ggrtizg{e_$"yojorp.com_

Work to be performed by MBE/WBE:

Furnish steam preheat coils. Provide labcr and material to install.

prime proposer aild the M3EIWBE listed above hereby agree that upon the execution of a Contract
for the above-named project between the prirne Contractor and Cook County, the MBEATVBE wil
perfornr the scope of work for the price as indicated above.

MEElLrVBE

$ct&(o'!qrparyliqtl

Prime Proposer

Name of Firm ,.,

-, - /4.-n ,. ffi.signatfE-.

Darrell Ortiz Dave Amacher
Print Name

Plesident/0wner

Print Name

Proiect Manager
Titte

7/612016

Titl4

716/2016

November 2012 SECTION 7. EXHIBITS 163



Cook County

STATE OF IL

C0UNTYOF Cook

SUBSCRIBED AND SWORN TO befofe me on the

6th- _ day of .July

BID FOR:

z0 16

STAIE OF IL

COUNTY OF Cook

SUBSCRIBED ANO SWORN TO before me on the

6ih day of luly ,29 16

Prinied Name of Notary

8Y TNSTUCTTON TO BTDDER OF/AND tN CONJUNCTTON WrTlt THE

BID HEREIA'ITH SUBMITTED. NOT REQUIRED
,sF'F{Sht&ffis-
-$Ntg* t#*x!!l€

ilgIAfrY,eU$tj$.,SfATg'#'iLfi H$'l$

[ff , ws(r88*i0*,]1t *.

Janice Keating

BID DOCUM€NT NUMBER: BID OPENING DATE:

we deposit (subject to all conditions of said propos;l! the foilowing desgibed deposit check:

l Cash;ers Check i ) Bank Dra{r { } Other

Oralrrn on: of:
BANK cr-rY STATE

Draft or Ch*ck Number:

Amount: $

Date:

Submitted by:

SIDDEfi,'S NAME

STREET ADDRESS

CITY

The Above Desrribed Deposit Check is:

164

STATE

DO NOTWRITE IN THE SPACES EELO\,\'

SECTION 7 - EXHIBITS
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Cook County

EXH IBIT I - SUBCONTRACTOR'S CERTIFICATION CONCEBNEING I.ABOR STANDARDS

AND PREVAII.ING WA6I REQUIBEMENTS

To {ccnrractor}: Date: 7,16/2076

S Mechanical, lnc,

16420 S Kiibourn Avenue

Oak Forest, lL 60452

Project Number: 0e8037.01

Pro$id.nt il$spital 3o:ler Tube

ProjectName: fteplacer$ent

l. The undersigned, having executed a Contract with 5 Mechanical, Inc.

{Contractor}
Furnish steara preheat coils. Provide labor and

material to install. {Nature of work}for

in the arnount of 5 18,906.00

in the construction of the above-identified prject, certifies tfiat:

{ai The Labor Standards provisions fo the contract for Construction are included in the
aforesaid CGntract.

(bl Nelther he nor any firm, corporation, partnership or association in which he has a
substantial interest is designated as an ineligible Contractor by the Comptroller
General ofthe United States pursuant to Section 5.6{b} ofthe Regulations ofthe
Secretary of Labor, Part 5 (29 CFG, Part 5] or pursuant to Section 3{al of the Davis-
Bacon Act, as amended [40 W.S.C. Z76a-Z(a!],

{c} No part ofthe aforementioned contract ha$ been or will be subcontracted to any
Subcontractor if such Subcontractor or any firm, corporation, partnership or association in
which such Subcontractor has a substantial interest is designated as an ineligible
Contractor pursuant to any the aforesaid reulatory ar statutory provisions.

2. l{e agrees to obtain aild forward to the Contra*or, for trnsmittal to the re.ipient, within ten {10)
days after the execution of any lower subcontract a Subcontractor's Certlfication Concerning
Labor Standards and Prevailing Wage Requirements, executed by the lower tier subcotnractor, in
duplicate.

3. The workmen lyill report for duty on or about 9/19/2016 {date}

Navember ?012 SECTIO!'{ 7 - EXHISITS



Cook Counq

4. He certifies that:

(a) the legal name and the business address ofthe undersigned arer

Oekayo Corporation
15425 S Ch€rrywood Ct.

Orland Park ,L 60462-4Q06

The undersigned is {check one):

Sole

Proprietorship

Parnership

Corpcration
Other Orga nization {Describe}

The Name and address of the owner partners ar officers
ofthe undersigned are:

oarreil Oritz presidert 1S42S S Chernt,wood Ct. Orland park, IL 60462

.peter ortir vic€_president rs425 g cherrvwood ct. or,and park, lL 60462

sErfloN 7 - txHtEtTS November 2012



7t6tzo1a

Vendor lnformation

Business Name

Owner

Address
> gagga.,gd$rysx,

Phone

Fax

Email

Certification Information

CertifiTing Agency

Certification Type

Certifcation Date

Renewal Date

Expiration Date

Cedified Business
Description

Commodity Codes

Code

NAICS ZiAZzO

NATCS 238210

NArcs 23822A

City olChicago - Certification and Cornpliance $ystem

Dekayo Corporation

Darrell Ortiz

'15425 S. Gherrywood Ct.
Orland Park, lL 60462.{006

708-595-8250

708-349-4552

fl Srti:r&d e kayosar"p.com

City of Chicago

MBE - Minority Business Enterprise

5t29t2015

afinu6
al7n02a

236220 Commercial and lnstitutional Building Gonstruction
238210 Electrical Contractor.s and Other Wiring lnstaltation
Contractors
238220 Plumbing, Heating, and Air-Conditionlng Contractors

Description

Comme rcia I an d lnstitutiona I Bu ilding Construction

Electrical contractors and other wiring lnstallation contractors
Plumbing, Heating, and Air-Condition ing Contractors

S{rst$i?r*r,*un*gf-r
Copyrighl {* 2C:16 B2Cilow, All fights reserveci.

Cfi&;l:ra*ffie

S xer-n

https:i/chicago'mwdbe'com/FrontEndVendorsearchPublicDetail.asp?XlD=771d&TN=chicagp&cID=226BE2B730OA8A05ACD13BfE?3ccF8494,1683A5S4m... 
1/1



EXHIBIT B. COOK COUI{W GOVERNMENT ETrER Or INTENT

M,/WBE FirM

Address:

Crty/State

Phone:

Email

IMC Connect lnc. Certifuing Agency City of Chicago

1751.-D West Howard Street #234 Certlfcation ExpiretionDate: 813U2$tG

Chicago , lL Zip FEIN $: 364t)46387

312-5s6-10s3 lax:3L2-284-4771 Contact Person lrmgsrd M Cooper

!tr,ns{S$i$rg:r$.!+*gr . ,. ., ,,, ,,,,. Contract#: 028037.01

Participation t X I Direct I I lndirect

wlll the MAffBE firm be subcontra{tifg any of the performance of this contract to another fim?

I i NO tx] YEs-Pleaseattachexphnation Proposedsubcontractor: EeerestEnergv

The underslgned M/'ll/BE ls prepared to provide the foltowing Commodities/service' for the abo{e named project/Ccntract:

Purchase of ard of controls contract

lndicate thep*iig!!*!Wl&. or p,fr{SlItffi{ and the I*ffig&lftrsEts! for the abovsdescribed commodites6ervicesr

s7,878.00

QqBSum

{lf more space is needed to fully d"si

THE uhlDERsrGr\rEo PAgTlts AGflEE that this Letter of rntent will beco$e a binding Agreement
Bidder/Porposer's receipt of a signed conrract form the County of Cook. The do also e*r*fy

the
did not affix the:r

Dav€ Amacher-tJrnB€rd lv! Cooper
Frint Name

IMC Conneit fnc.

Print Name

S Mechanical, lnc,
Firm Name

71612|16

Finri Nim6

il6lza$
Date

Submibed and swom before me

Date

Subscribed and sworn befora me

this . 61h dayof Jqly _,2o
tb

this 6th dayof

Notary Pubtic "3id'e

,2O 16

eGKt
00R0THY J${rl$Oht

i.r$ffSf-ffiY PU&E. SlrrE 0f tLLtitOS
i",;ri l#X mfrfrffil AFfi E6O6Sir{ - OFFICIAL$EAL

JA}iICE XEITI}IG
\NTARY R'ilJC 'STITEOF II"LiNOIS

'1riri{€smil ExflRE* 
1:'.' ','November 2O12 sfcnoH 7-ExHrBlTs

Public



EXHIBIT 6 - LETTER OF INTENT EETWEEN PRIME CONTRACTOR AND
SUBCONTRACTOR OR SUPPLIER

COOI( COUI.ITY,

rtilNots
TTTTER OF INTENT BITWEEN PRIME

CONTRACTOR AITID MBTNflBE SUBCONTRACTOR

OBSUPPLIER

028037.01contract rltle lfqri9ej*Jq,ip,tpt sqlkf ,I}!g,tFplqcSp-".,ll i."r"pgrSf*q contract Number:

Prime proposer: 5 Mechanical, lnc.

Address 164205 KilbournAve. Oak Forest 60452
street

708-535-3580
City State

e maill damacher@srnechanlcal,com

zip Code
Telephone: 708-535-6655

Proposed Contract amount $: 7e,7T2.94

Proposedsubcontractamount:$: 7,8yA.00

Type ofagreement: X lump sum .,,,hourlyrate

MBE/WBE subcontractor or supplieri IMC Connect tnc.

unit price

Addrers 1751-D Wert Ho$rard Stieetf234 Chicago 60626

Telephonel
Str€et

312-656-ros3 FAX 3L2-284477].
City

e mail:
State Zip code

irmga*r6lifi i*strrree*dbm

Workto be performed by MBE/lItrBf:

prlme proposer and the MBEllilBE listed above hereby agree that upon the execution of a Contract
for the above-named project between the prlme Contractor and Cook County, tfie MBE^A/BF riril
perform the scope of urork for the price as lndicated above.

MBtflilBE

IMC ConneEt lnc.

Prime Proposer

Dave Amacherlrmgard M Cooper
Print Name

President

Print I{ame

Project Manager
Tirle

il6/20t6

Title

7/6l?:AL6

November 2012 SECTION 7- EXHIBITS



STATE OF It* STATE OF IL

COUNfiOF Cook

SUBSC8IBED AND SWOBN T0 before me on the

8th dayof July

;i Printad Hame of NouirY

TO BIODER OFIAND til COttlUNCnOil WITH THE

DID HEREWITH SUSMlTtEp - ttl0T RIQUIRED

,20 1S

':ll'trsftffa,rtti^a &1
0FFtC,fl.sE{r

----4$ffil6fitGAThtc

Hi$-fffib',Si$ffiffi;,

courufioF ("rta4-

SUBSCRIBED AND SWORN TO before me on the

6th dayof July ,20 16

I $"**"-'.-,

ffflKf&r S,&

ilYifina$$rox Erp,r,.i

TO: County of Cook

BID FOR:

f)o'*-
Notary Public

bpr

8ID DOCUMENT NUMBER: BID OPTNIHG DATE:

We deposit {subject to all conditions of said proposali the following described deposit check:

) Ca:hiers Check { } Bank Draft { } Other

Draurn on:

Draft or Check Number:

Amount: S

STATE

Submitted by:

BIDDER'S NAME

STREET ADOR€Ss

The Above Described Deposit Check is:

164

STATE

DO NOTWRITE IN THE SPACTS EILOW

SECTION 7 - EXHIBITS
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EXHrBff r - SUECOT{TRACTOR'S CERT|F|CAT|ON CONCERITIE|NG IABOi jUnOanOS
AITD PREYAILING WAGE REQUIREMENTS

To {Contractor}:

S Mechanlcal. lnc.

16420 S l(ilbourn Avenue

Oak Forest, tL 60452

1. The undersigned, having executed a Contract with

Date: 7l6l2OL6

Project Number: 028037.01

Provident llospital goiler Tube
ProjectName: ReplacementSupplemental

S Mecha,nical, lnc.

for

{Contractor}
Purchase of equipment billing and management of

controls contract {Nature of work)

in the amount of $ Z,AZS:00

in the construction of the above-identified prject, .erflfi€s that:

(a) The Labor Standards provisions f<rr the Contract for construction are included in the
aforesaid Contract.

{b} ltleither he nor any flrm, corporation, partnership or association in which he has a
substantial int€rest is designated as an ineligible Contractor by the Cornptroll€r
General of the United States pursuant to Section 5.6{b) of the Regulations of the
Secretary of Labor, Part 5 (?9 cFG, part s) or pursuant to section 3(a| of the Davis-
Bacon Acr, a5 amended [40 W.S.C. ZTOa-2(a]],

{c) No part of the aforementioned Contrart has been or will be subcontrafied to any
Subcontractor if such Subcontrastor or any firm, corporation, partnership or assoclation in
which such Subcontractor has a substantial interest is designated as an ineligible
Contractor pursuaot to any the aforesaid reulatory or statutory provisions.

He agrees to obtain and forward to the Contractor, lor trnsmittal to the recipient, wlthin ten (10)
days after the ex€cution of any lower subcontract a Subcontractor's Certiffcation Concerning
Labor Standards and Prevailing Wage Requirements, executed by the lower tier subcotnractor. in
duplicat€.

3. The workmen will report for duty on or about elBlza,5 {date)

November 2012 SECTION 7. EXHIBITS



-CookCounQ

4, Hecertiflesthat:

{a} the legal name and the business address ofthe undersigned are:

IMC Connect lnc.

t51-D West Howard Street *2i4
ChiEago lt

The undersigned is {check oneh

Sole

Pmprietorship

ParnershiB

Corporation
0ther O€ani?ation {D€scrtbe}

The tlame and address of the owner partners or officers
of the underslgned are:

Title ADDRES$

170 sEcrloH 7 - EXH|EiTS Itouember 2O1?



7$/2A16

Vendor lnformation

Business Name

Owner

Address
> ff*u Tlr,iqi,gdgqB,fs

Phone

Fax

Ernail

Website

Certification lnformation

Certif,Ting Agency

Certifiaation Type

Certification Date

Renewal Date

Expiration Date

Certified Business
Description

City cf Chicago - Certification and Compliance Systern

IMC CONNECT INC

lrmgard llll Cooper

1751-D West Howard Street
#234
Chicago, IL 60626.1626

31 2-856-1 053

312-284.4771

if;u g*rd$irn$4*nw elp"B.w

q*,S$rr, et,c-q!&

City of Chicago

WBE - Women Business Enterprise

11t13t2015

8/31r2016

8/31/2016

lnvoicing and Billing Services

Commodity Codes

Code Description

NAICS 541219 Biiling services

CUst-g-rngr.$Uppgr!

Cosyri0ht Q ?01$ ts2Cn$w. Aii rig;1is reser,i€J"
r:*i.gt:Is*8effi

$ xrr.e

httpsf/chicago,mwdbe.com/FrontEnd /endorsearchPublicDetail.aep?xD=835'1&TN=chicagio&cltr-D572FB7ACE6F08E77BC898DCB074.t352B29SC2D6EB6... 
1/1



$ lUtrschs,nicnl, Iilc.
HVrtrC Construction & Seryice

April20,2015

Mr. Warrick Graham, Sr., AIA
Project Direc{or
Capital Planning & Policy
69 WestWashington, Suite 3000
Chicago, lllinois 60602

RE: Pmpocal - Engineering Work
Provident Hospital Pre.Heat coils Raplacement - Make up Air Unlt HVAG-?
500 East 5{"'Street, Ghicago, lL 6t608
Work Order#O28037.00

Dear Mr. Graham,

Please accept our proposal for the engineering services required for the above referenced project.

The goal of this project is to provide replacement steam preheat coils for the above referenced hospital make up
air unit. Other work included as the replacement of the filter racks and the outside air intake dampers. All required
temperature control work is to be included.

This poposal includea the follo'radng work:
t. Revi€Fi, *nd appfsxa* of SrE,pro*owd replac*r*ent,s&s*t frelteat s+&ls: (1"$] Hr* x $1$ftfh1r.".,.;,. $!3$
2. Field uurvey h varify exirting tondtio*e: (1,$) l"lrs x $1$0rHr"... ....,^.",."... 22S

fi, $B$.riflsatisnsof splams andequipmentl{1.SJ }irsx.St$*lFlr ,,r,...r..........j,"".. ".""",""".,22$

*; T+a$$*t,lhoesntrect*f ** needed to advise and in*pectth* inslEiwisn.

All of the above services are provided by a licensed professional engineer.

We trust the aboye meets with your approval. !f you haue any questions and/or comments, then please feel free to
contact us.

Thank you.

Sincerely,
S Mechanical, lnc.*b**-ojA^*
Dan Nolan
Business Manager

i642A S. Kiibor.irn Ave Oat roreit. tL 6C452 F 708.535.3600 F 708.535.6655

ffi

?01$

{:&i.

thitr
ti 1tlul
It
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Greg $andrxan
15420 S Kilbourn Ave., Oak Forest, tL 60452

Mobile 773.383,7318 email: gsandman@smechanical,com

MECHANICAL ENGINEER I PROJECT MANAGER ITEAM LEAD

Senior Mechanical Engineer, deep experience in leading project teams from design concept to
development of construction d0cuments and through ionstruction adrninistration

r Mechanical Engineering project Management r cAD Design
r lndustrial Design r Sustainabiiity . EnerBy Ar.rdlts / Efficiencyr Pro]ect Budget Development * Adaptation of existing Design. HVAC, Plumbing, Fire systems

Protection

PROFESS]ONAL EXPERIENCE

s Mechanical HvAc construction and service February a01,5 to present
Full service mechanical contracting firm specializing in integrated design/engineering, temperature
control work, and maintenance/service.

SENIOR PROJECT ENGINTER

Heads the engineering design and support of proJects with budgets ranging up to g5M and square footage
up to LM square feet.

competent management of rnultiple concurrent projects and teams includlng:
* Cost Estimating new construction and maintenance contracts
r LEED Design and retrofits
r lntegrated design including owner/design team coordination, load calculations, and design.

Krww Engineering July 2007 -January 2015
Leading provider of professional engineering consulting to commercial, institutional, educational and
municipal organizations including energy modeling, sustainability and full construction planning.

LEAD MECHANICAI. ENGINEER & PROJECT MANAGER I August 2O1O to january 2015
Heads design tearns and projects ranging from educational and municipal projects with budgets ranging
up to $28M and square footage up to 1M square feet.

competent management of rnultiple concurrent projects and teams Including:
* lnitial design concept, design development, and construction document design. LEED design and retrofits
I Quality assessments and peer review of construction drawings and construction management

' Leads and develops facility assessments, rnaster plans, load calculations, alternate mechanical
designs

r completes financial planning including: cost estimates, and phasing plans.
r Mentored new engineers, providing coaching for client presentations, CAD tool usage, project

costing and project coordlnation

MECHANICAT ENGINEER I Juty 200? to August tO10
Lead mechanical engineer on projects ranging up to g10M:

* Preparation of construction drawlngs and construction management



Greg Sandman I ME.HANT.ALENGTNEER IpRoJEcTMANAGER TTEAMTEAD p.z

* Site assessments and initial planning

EME Englneering August 2004 -July 2007
$60M consulting engineering firm specializing in MEPFP design of commercial. institutional, educational
and municipal organizations, acquired by KIWW in july 2007

MECHANICAL ENGINEER

Contributor to design teams and projects including
r Oesign development and construction document design
r Site assessments and initial planning

General Energy Corp September 1997 - Augutt 20@
Consulting engineering firm specializing in MEPFP design who teams with strategic partners to deliver a
full range of architectural and engineering services.

r Completed designs ranging up to g5M.
r Contrlbuting member t0 City of Chicago sponsored energy audit reports for various industries

located in the City.

EDUCATTON I CERT|FICAT|ONS I INTERESTS

University of Dayton, Bachelors of Mechanical Engineering
Professional Engineer, 2003 lllinois
LEED AP BD*C
CDB Project Management, 2000

Committee Chair for KJWW Cornmunity lnvolvement Team 2008 - present

Toastmasters charter member for KJWW Chicago office

lnterests: Running, soccer referee, Men's Chorus, Ultimate Frisbee



Colleen Roberts-Erickson, pE, LEED Ap BD+C
9221 South 50'h Avenue
Oak tawn, lllinols 60453
(7731 218-66s4

M
Educatlon
lllinois Institute of Technciogy, May 1006
Bachelor of Science in Mechanical Engineering

Llcenses and Certificatlons
Licensec Professional Eng,ineer in ihs stite of lliinois

Lirense No. 062064i20
i:x5rires 1i/301i01?

LEED AP BO}C, 2OO9

Work Experience
Er!48. LLC

Chicago" lllinols
Mechanical Engineer, June 20C6 -June 200?

r ,{ssisted in the design o{ HVAC systerns for commercial and educational facilities

KJWlV Engin€ering Cc nsultants
Chicago, lllinois
Mechanical [ngineer, june 2007 * Septerfiber 2013

c Designed HVAC, plurnbing, and fire prctection systems {or a wide variety cf builcling typesr Developed several *nergy rnodels for en*rgy efficient bu!idings
o lncludes fac!iities that achieved L[f D certification uncier versions NCz.0, tic2,2. NC200g, and CS2.0

r Helpea ctevelor cornpany standards'for the use of Revit MIP and trained staff to use it
r Managed smali scale pro,iects at commerciar and governmert facllities

S Mechanical, lnc
Oak Forest, lllincis
Project Engineer, Septsfiber 30X3 - pretent

t Designed and coordlnated the instaliatlon of HVAC syst€rns for a variety of building typrs, including warehouses,
mixed use residential, restaurantt| and office spaces

* EstirFated tie conrtruction r{rst af a wide varieiy of projects
r CooId jr'ated the submittai cf various LIED doc:lrnents .elatlng tc rne.h€nlcal systems

Relevant ProJ*cts
Cantlna de la 6ranja Restauranl

. pioje(t Eftgineer, i"e$taurant build-r:tt, ?014-:015

Norlheast Cargo Facility
r Project Engineer, large clfice e nci warehouss facility, 2016

Project 0sprey
r FroJect Engineer, 1,0c0,0$0 sf candy packaging and warehouse facility, 201s-2016

Hubbard & Wells Mixed Use Developr.neni,
r Project Eng;neer, rnlxed use retaii end apsrtm€nt building with acijrcent cfflce buiiding, :015-2015

Computer Programs
,levit MEP, AutoCAS MEp, Microsoft Office, Trane Trace ?00



Job Order Gontract
Non Fre-Priced Worksheet

Date: July 07, 2016

ContractNumber: 12-28-340-MC.0g

Job Order Number: 028037.01

Job order Tifl€: Provident Hospital Boirer Tube Repracement supplemenial
Contractor; S Mechanical, lnc.

CSI Number UOM DESCRIPTION

23 00 00 00 0034 EA outside Air lntake Dampers for a two coil Make Up Air unit (MUAU): These
existing dampers are not operating. This condition is allowing outside air
temperatures to always be in contact with the steam preheat coils. This
results in the coils being subject to freezing conditions when the said coils
still have steam-condensate in thern. The final result of this is contribuling to
the freezing of the coils. These dampers must be replaced. The cost of the
dampers and their assoeiated controls is incorporated in ihe temperature
control pricing. This prepriced item accounts for the materials for the damper
supports. There are two dampers in each make up air unit.

Factor: 1"0403 Unit price: $43g.17

Quantity: 1.00 Line ltem Total: $43g.17

Proposal Total: $78,772.94 % of Job Ordar Totalr 0.56%

NON PRE-PRICED WORKSHEET

$421.20

Direct Labor Costs (Up through the foreman level and including fringe
benelits)

Direct Material Costs (Suppo*ed by Quotes)

Direct Equipment Costs {Supported by equipment amortization date)

Subcontractor Co$ts (Supported by euote$)

Allowable Over Head Gosis = A x 55%

Allowable Profit = {A + B + C} x 10%

$ubcontractor Allowance = D x 10o/o

Total Oost of Non Pre-priced Task = A + B + C + D + E + F + G

" A, B, C, E and F only appty to work self_performed by the Contractor.
* D and G only apply to work sel{-performed by the Subontractor.

Quote.s
(Atlach quctes from llsled supplierslsubccnkactor& A Justification Letltsr musl be attached if 3 quotes ere nct furnished.)

,. Fab-Rite

tr

G.

2. ProFab
r. -a21:,11*-*_ *
$ 440.49

Non Prop{ced Wcrk$heel
Page 1 of 6

?tr12fr16



Job Order Contract
Non Pre-Priced Worksheet

Datei July 07, 2016

Contract Number: 12-2S-340-MC,0S

JobOrderNumber: 028037,01

Job order Tirle: Provident Hospital Boiler Tube Replacement $upplemantal
Cor(ractorr S Mechanical, lnc.

3. Sheet MetatWerke $ 445.10

Non Paepilc€d Worksheet Pag6 2 of 6
7i7t201fi



wffiffi%,
74 Bradrock Drive
Des Plaines, lL 60018
Phone: (847) 228-0300
Fax (847)981-114

Quotation
Project;

Job:

Account:

PO Number:

Date:

By:

1255

56017

06/03/2016

PAloisio

Sold To: S II,IECHANICAL

16420 S. KILBOURNAVE

OAK FOREST IL 60452

Ship To: PROVIDENT HOSP. HVAC-7

Gontact:
Phone: (708) 535-3600 r: (705i 535-6655
Cell: ( ) - H:( )

Email:

Contact:
Phone:
Cell:
Email:

{}
{}

F: t)
H:'{}

Terms: Net
Taxable: Yes

Request Type:
Ship Via:

Customer Notes:

qraElils
1.00

1.00

1.S0

Weioht
199.00
I 11.65

.2g.AO

Ship To NotEs:

E$ioc
REBUILD FILTER RACK
SUPPORT STEEL FOR OA DAMPERS

SUPPORT STEEL FOR PREHEAT COILS

Li[et
N

N

N

Ertended
$561.60

$421.20

$675.00

3.00 539.65

Terms and Conditions:
l..qwte is ul:d for 1.4 days (slriljsaro p.ice ihange,)
2, payment due lpotr delivery {C,O.D1 unless rppto.red credit wEr estairished.
:1, oelivery 3$;niBf,inciuded unjes {jsted ai quote.

d All duct a,rd fitti*g$ includins paint grip rnust be prepared befoie painting
5,25olo restocking fee on stock items"
6. No returnS on cu$toni fabricated :tefiis-
7. All b,ueprint tak**cffs 613 tor budgetary purpo$e$ cnty.

Subtotal;
Tax:

FrUDelivery:

Total:

$1,657.80
$0.00
$0.00

$1,657.80

"*" All quoles/orderc includd clea6 and hardware. #

Accepted By: Date:

Page 1 ofl



Pro-Fab Sheet h{etnl, fnc. NXTAILffiN KSTIMATE
355 South Stewart Avenue

Addison, Illinois 60101
TEL (630)543 t2r2 Fax (630)s43-1313

www.prcfahsm.com
1, Customer Name: Ship to:

DATE

6t06narc

S-Mechanical
rc424 Kilbourn Ave

Oak Forest, JL6A452

Customer Contact Customer Phone

Provident Hospital
HVAC-7

Customer Fax TERMS

Supports fry the Steam Pre-Heat Coi ls

Supports for the OAI Dampers

Filter Rack Rep lacemwts

78s.92ll' 7As.e2
l
I

44A.491 q+a.qs
i
I
L

s87.32 i s87.32

Signoture:

Title:

P.O.#

Date:

Subtotal $1,733.73

Sales Tax (0%) $0.00

Total $1,733.73

Ptastasa,l:

bs mule as t;*itin<d oa dw l:ack <tf' tire iwttice" Pr,z-F"ab Sheer Metrsi, ittc. daes nat oflir cash cliscounts ar alltxq the withhrstding' qf any ret*inage.

(708)s35-3600 (708)s3s-665s



From: Anthony DelFava

Sent Monday, June 3,2016 1:10 PM

To; Dave Amacher (dqFraghErl&"sme$i**j,g*l-pXnl <damacher@srnechanical.com>

Subjectl quote for provident hospital

'[be quote breaks down per unit as follows:

Support Steel fbr $team Preheat Coils: $3J6.65 x{2) :$713,30
Filter Rack Replacementst $296.73 E{Z} = $S93.46
Supporls For Oulside Air Intake Dampers: $272.55 x i2) = $445.I O

Ifyou have any questions or corcorns please feel free to contact me.

Kool *u*t

Ww
ttrilffir e|,r.,,Erre rw

?'ony De[ Fava
Frochrctii:n & Sales fuXaaager
Office: 84?-8?7-4?tl0
Cffice lax 847-827-477A

Dllf Hti"f IAX; 8-17-621-5i8 I

D tRlLCl' l...lNH: 8,1.7-{2 1 -51?9



Job Order Contract
Non Pre-Priced Worksheet

Date: July 07, 2010

ContractNumber: 12-2&340-MC.09

JobOrderNumber: 028037,01

Job Order Title: Provident Hospital Boiler Tube Replacement Supptemental
Contractor: S Mechanical, lnc.

C$l Number UOM DESCRIPT|ON

23 00 00 00 0039 EA Filter Rack Replacement for a two coil Make Up Air Unit (MUAU): These
exisiing filter racks are dilapidated and require replacement. ln order to
upgrade the MUAU, these filters racks will be demolished and replaced.
These units are to be worked on during overtime labor conditions.

Factor: 1.0403 Unit price; $5A4.23

Quantity: J,00 Line ltem Totat: $584.23

Proposal Total: $78,772.94

NON PRE.PRICED WORKSHEET

o/o of Job Qrder Total: 4.74t/o

Direct Labor Costs {Up through the foreman level and including frirEe
beneliis)

Direct Material Costs (Supporled by Quotes)

Direct Equipment Costs (Supported by.equipment amortization date)

Subcontractor Costs (Supporled by Quotesi

Allowable Over Head Costs = A x 55o/o

Allowable Profit = {A + B + c) x 10%

Subcontractor Allowance = D x 1Oolc

r 561.60

$ ..r.i:.l . .

$ i!1,1q

$551.60

Totai CostotNon Pre-Priced Task= A + B + C + D + E + F + G

- A, B, C, E and F only apply to work self-performed by the Contractor,

* D and G only apply to work self-performed by the Subontraclor.

Quote$

{Attach quotes ircm iisted supplicrs/s&bcontractors. A Justification Letter must be attached il 3 quotes are not furnished,}

r. Fab-Rite

A

B

U.

E.

F.

G.

z. ProFab

3. Sheet MetaiWerks

Non Prep.iced Wcrk$heet Page 3 of 6
717t2916



Wffiffiffi,
74 Bradrock Drive
Des Plaines, lL 60018
Phone: (847) 228-0300
Fax (847) S81-1144

Quotation
Project:

Job:

Account:

PO Number:

Date:

By:

1255

560'17

06/03/2016

PAloisio

Sold To; S IIIECHANICAL
16420 S. KILBOURNAVE

OAK FOREST IL 60452

Ship To: PROVIDEIIIT HOSP. HVAC-7

Contact:
phone: (708) 535-3600 F: (705) 535.6655
cell: ( ) - Hr( )
Email:

Gontact:
Phone: l) - F: {}
Gell: {}- H:t}
Email:

Terms: Net
Taxable: Yes

Reques* TYPe:

$hip Via:

Gustomer Notes:

Auantitr
1.00

1.00

1.00

Weight
199.00
111.65

22S.00

Ship To Notes:

Fiftlng
REBUILD FILTER RACK
SUPPORT STEEL FOR OA DAMPERS

SUPPORT STEEL FOR PREHEAT COILS

Lilgr
N

N

N

Ertegtsrl
$561.60
$421.28

$675.00

539.65

Terms and Conditisns:
1.. Qrcta is valid fur 14 davs (silbject ts price chroge.l

:. Payment due uFoft dEiivery {C.*.Oi dnless apircved creditwas eitablished.

3. Deiivery.lis0tlmluded unless iisi*d on quote,

4, All duct and fittings including paini g.ip must be prep*red betore paint!ng
5- 25% le$tocking fee on $tock iienrs.
6, No rcturns on eu$tom fabricated items-
7" All blueprint take-off$ are for budgetary purposes onty-

3.00 Subtotal;
Tax:
FrtlDelivery:

Total:

$1,657.80

$0,00
$0.00

$1,657.80

Accepted By:

**' All quotes/orders include cleats and hardwate. *

Date:

Page 1 of 1



Pro-F*b Skeef Metal, Inc. NETATLED MSTIMATS
355 South Stewart Avenue

Addison, Iliinois 60101
rEL (630)543 t2r2

wlYw

S-Mectranical
16420 Kilbourn Ave

Oak Forest, JL6{J452

Customer Contact Customer Phone

Fax (630)543-13 13

bsm.com

Suppons fcr the Steam Pre-Heat Coi ls

Suppons for the OAI Dampers

Filter Rack Replacements

DATE

6/A3nAL6

----- ----'1
i

Ship to:

Provident Hospital
HVAC-7

Customer Fax TERMS

7A5.92

440.49

587.32

70s.92

440.49

587.32

Signuture:

Title:

P-o.#

Date:

Subtotal $1,733.73

Sales Tax (0%) $0.00

Total $1,733.73

rnttiit)at** ^{ ^",1- *i- ,--^^^

Proposttl;

be made as aulinetl oa tire bac* af tit. irrvoite. Pre-Fab Sheer Metai, !nc" tloe s not *.$1r tcsh tlisctsu*ts or allovt the )vithhrlfuling af inv retamage.

(708)s3s.665s



From: Anthony DelFava

Sent tuIonday, June 3,2A16 1:10 PM

To: Dave Amacher (dfl#ilcller@sryecharri-r:gl.coml <damacher@smechanical.com>

Subject: quote for provident hospital

The quote breaks down per urit as follows;

Support Steel for Steam Preheat Coils: $356.65 x{Z) = $?13"30
Filter Rack Rsplacements: $296.73 x (2) : $593.46
Suppo*s For Outside Air Inteke Dampers: $22?.55 x (Z) * $44S.l0

If you have any questioos or coficems please feel free to contact me"

Kool Duct

W%
rlr r r*n*rr lr r **r*xx*ffidffi

Tony Del Fava
Procttiction & Sales Manager
Of{ice: 847-827-4700
0f'lice Far 84?-82?-4??0

DIRECI" FAXr S47-6? I -5^i81

DIRE.CI- I-lNL.: {t.17-63 1 -51?r}



Job Order Contract
Non Pre.Priced Worksheet

Date:

Contract Numbet:

Job 0rder Numbor:
Job OrderTitle:
Contractor:

CSI Number

23 00 00 00 0017

Faetor:

Quantity:

Proposal Total:

July 07,2016

12-28-340-MC.0S

028037"01
provident Ho$pital Boiler Tube Replacement Supplemental
S Mechanical, lnc.

uoHr

EA

1.0403

1.00

$78,772,94

DESCRIPTION

(2) Coil MUA Units - Coils: Steam Pre-Heat Coils for Make Up Air Unit
HVAC-7 (PH-7): Theee are unique coils and are not in the eGordian Task
Driil Down Catalog. They are unique due to the following characteristics of
matching the existing coils to the new coils: 1r The coils are OEM. Like lor
like. Replacement coils match existing coils. 2. There are two coils in each
rnake up air unit. a. They are side by side. b. Each coil size is 36" x 45''. 3.
The coils have pitched cores. a. The pitch is very important for coils that
experience freezing air temperatures, b. These coils have finned heights
lower than the existing soils so proper pitch is insured. 4. Oue to the high
condensing rates, the selected coils will have larger inlet sizes than the
existing coile. a. The coils selected are with 1' OD tubes and will work with
the condensing rates that these coils will experience. i. The existing,
leaking, coils from 2012 had 5/8" OD tubes. ii. 1" OD tube coils are on 2.25"
centers, 1. This results in more tubes per coil which reduces the condensing
rate per tube. This prevents overloading. b. The connection sizes for the coils
ai'e appropriate for the condensing rates. i. The condensing r€tes for these
coils are higher because they must be able to heat the air to 60 degrees F.

c, Since the condensing rates will be higher than existing, the sizes of the
control valves; inlet and outlet piping; and the steam traps are appropriately
sized for the new coil capacities.

$3,901.13

$3,901.13

4.95%

Direct Labor Costs

Direct Materiel Costs

(Up thraugh the ioreman level and including fringe
benefits)

(Supported by Quotes)

Direct Equipment Costs (Supported by equipment amortization date)

Subcontractor Costs (Suppofed by Quotes)

Allowable Over Head Costs = A x 55%

Aliowable Profil = {A + I + C) x 10%

Subcontractor Allowance = D x 10%

Unit Pricer

Line ltem Totall

6/o of Job Order Totall

NON PRE.PRICED WORKSHEET

$3,750,00

Total Cost of Non Pre-Priced Task ; A + 3 + C + D + E + F + G

A.

D.

E,

F.

G,

Non Prepriced trJorksheet Page 4 of 6
7t7t2r1&



Job Order Contract
Non Pre-Priced Worksheet

Data: July 07, 2016

Contract Number: 12-28-340-MC.09

Job Order Numbe.: 028037.01

Job order Titre: Provident Hospital Boiler Tube Replacement $upplemental
Contractor; S Mechanical, inc.

. A, B, C, E and F only apply to work self_performod by lhe Contractor,

* D and G only apply to work self-performed by the Subontractor^

Quotes
(Attach qbotes lrom listed supplie.s/subcontr*cto.s. A Justificat;ar Leitc. mu6t be a&ach6d if G quottss are not fufirished-}

{, Marlo

2. CommercialCoils
E 3,750.00

s - 3111;19. ....-.,*
g Not Broken Out3. Coil Master

Non Prepricad Worksheet Pegs 5 of 6
7t7t2*18



S Mech*nical, I*lc.
HVAC Co*struction & Serrice

July 31 , 2015

RE; Choice of Marlo for Coil Manufacturer
Provident Hospital Pre-Heat Goils Replacement
500 East 51"'Street, Chicago, lL 60808
Job Order #028037.00

We have submitted three quotations for the preheat sieam coils. Of the three, we selected Marlo to use in our
proposal. The reason being is that Marlo is the only manufacturer that meets the basic engineering
requirements for this project of 60 deg F temperature the hospital operates at and they have pitched coils.

The Coilmaster coils are pitched, but they cannot meet the 60 deg F temperature ihe hospital operates at.

Commercial Coils, lnc. can meet the 60 deg F temperature the hospital operates at, but they do not have
pitched coils.

lf other than Marlo is selected to be used, then we cannot guarantee that the selected product will meet the
performance you require andlor drain properly to prevent freezing.

Thank you"

Sincerely,
S Mechanical, lnc.

David Amacher
Sales Engineer / Project Manager
dB maqher@qrnqshanical. cs$!

16420 S. Kilbourr': Ave . CIak Forest. lL 60452 ' p 70S.535.360CI F 708,535.6655



*ffi*l*nrtd
****!r I tlol Uhl*r

Jim Murray
12424 South Lombard Lane
Alsip, lllinois 60803
Phone: (708) 371-0600
Fax: (708) 371-0670

QUSTATI.Sf{

Prooosal Nurnber
014553

Date
Page l32t24t2015

1:34:39 PM

E*eiiffi,sblrF
:Marlo Stearn Coil
1 l-120-36- 891 0.5F-1 1 .3-H-B
0.010 thick Alurninum
1.000 dia., 0.035 wall Copper
Copper
Type (K) Copper
(1) 2.001 1.25 Steel MPT
16116 Galvanized
150 psig I 366"F

$2,285.00 for a 304SS Casing

for a 304SS Casing

Type
(1) 3.00 / 1

16/16 Galvanized
150 psig / 366'F

Marlo Steam Coil
1H18-50- 8910.5F-14"
0.010 thick
1.000 dia,, wall Copper
Sopper

p,ffl Copper
3.00 / 1.50 Steel MPT

16116 Galvanized
150 psig / 366"F

Marlo Stearn Coil
1H16-74- 8S1 1 F-18.5-H-B
0.010 thick Aluminum
1.000 dia., 0.035 wall Copper



@ Canier

TO: S Mechanical
AT"IINTION: DaveAmacher
SUBJECT: Provident Hospital

Chicago, IL

17725 Volbtecht Road . Lansing, Illiaois 60438 . Telephone 708.4t8.0900. Fax 708.418'5 100

DATE:
QUOTE;
F.O.B.:
TERMS;

v13/24$
l5l6MW-0135
TEC Warehouse / Factory
NET 30 Days Tax Not Included

REVISED

Dave:

We propose to furnish the equipment listed below at prices stated and in accordance with the terms, price and conditions that aro

attached to and are a part ofthis quotation.

$J.*l;.d* rS,Sf*ptn &iI Cqnstru*ftss

Construction:

I " Tubes - 1.0" O.D. x 0.035" wall thickness
?. Fins -0.0l0"thick aluminum
3. Casing - l6 ga. galvanized casing
4. Performance - see attached
5. Lead Tirne - 4 weeks production

Standard Steam Coil

PH-I1 Standard

This quote is subject to attached terms and conditions



sYnerFy
SOLUTIONS

Synergy Mechanical Solutions, Inc.
1380 Louis Avenue

Elk Grove Village, IL 60007
p. 847.437.4540
f .847.956.1454

urt$.rfr ,,SI$erqy- H $. $.({?r

Prepared For
Dave Amacher
S Mechanical
16420 Kilbourne Avenue
Oak Forest, IL 60452

PAOPOSAL
Provident Hospital Coil

Replacement
Number SMSQ3563-02
Date 06/04/L6

Prepared By

Chris Seda

Sales Manager
312.965.2614

cseda@synergy-ms.com

fiffi
4

Synergy Mechanical Solutions, Inc. proposes to furnish the following equipment. Production of listed items will commence upon

receipt of an approved proposal, a purchase order, an approved submittal. and approved credit.

jixi{i:,#r$.ii.tl r,f111ffl.rl::.iii , .;#1,.+ :gEiS. lS i,;tl;iii.i., i, ., iiii liiti: , ,.,
HVAC.3

33 X 50 - 2 Rolr Steam Coils
Fin Material (in): 0.0075 Aluminum
Casing : Galvanized Steel-Pitched Horizontal
Conn : 2.500/2.500-MPT-Carbon Steel

HVAC.4

33 X 50 - 2 Row Steam Coils
Fin Material (in): 0.0075 !,luminum
Casing: Galvanized Steel-Pitched Horizontal
Conn : 2.500/2,500-MPT-Carbon Steel

HVAC-7

36X74 - 2 Row Steam Coils
Fin Material (in): 0.0075 Aluminum
Casing: Galvanized Steel-Pitched Horizontal
Conn : 2. 500/2.SOO-MPT-Carbon Steel

r-tvAc-8

36 X 74 - 2 Row Steam Coils
Fin Material (in): 0.0075 Aluminum
Casing: Galvanized Steel-Pitched Horizontal
Conn : 2.500/2.500-MPT-Carbon Steel

*Optional Items not included in Total



Job Order Contract
Non Pre-Priced Worksheet

Date: July 07, 2016

ContractNumber: 12-28-340-MC.09

JobOrdorNumber 028037.01

Job orderTitle: Provident Hospital Boiler Tube Replacement supplemental
Contractor: S Mechanical, lnc.

C$lNumber Ugtrn DES6RIpT;ON

23 00 00 00 0030 EA Supports for $team Pre-Heat Coils for Make Up Air Unit HVAC-7 (PH-7):
These are supports for unique coils and are not in the eGordian Task Drill
Down Catalog. They are unique due io the following characteristics of
matching the existing coils to the new coils: 1. There are two coils in each
make up air unit. a. They are side by side. b. Each coil size is 36" x 4S".

Facton 1.0403 Unit price: $ZA2.ZO

Quantity: 1"00

Proposal Total: fi78,772,94

NON PRE.FRICED WORKSHEET

2. ProFab

Line ltem Totall

% of Job Order Total:

$702.20

0.89%

$075.00

Total Cost of Non Fre-Priced Task = A + B + C + B + E r F + G

* A, B, C, E and F only apply to work self-performed by the Contractor,

* D and G only apply to work self-performed by the Subontractor.

Quotes

{Attach ouoies from iisted supplier$lsubc$niraciors. A iustiflcation L€tter !.4ugt be atta.hec if 3 quote$ ars not furnish€d-)

{. Fab-Rite
i

B"

o.

E,

u.

Direct Labor Costs (Up through the toreman level and including fringe
benetits)

Direct Materiai Costs (Supported by Quotes)

Direct Equipment Costs (Supported by equipment amortization date)

Subcontractor Costs (Supported by Quotes)

Ailowable Over Head Costs = A x 55%

Allowable Profit = (A + B + c) x fio/o

Subcontractor Allowance = D x 10olo

^ 075.00
D

. 705,92
Ery
g 713.303. $heet MetalWerks

Noft Prepriced l{orksheet Page 6 of 6
7fit2A18



ffiffim,ffif'*"
74 Bradrock Drive
Des Plaines, lL 60018
Phone: (847) 228-0300
Fax (847) 981-1144

Quotation
Project:

Job:

Account:

PO Number:

Date:

By:

1255

56017

06/03/2016

PAloisio

SoId To: S MECHANICAL
16420 S. KILEOURNAVE

OAK FOREST IL 6O452

Ship To: PROVIDENT HOSP. HVAC.7

Contact:
Phone: (708) 535-3600 F: (705) 535-6655
Cell: ( ) - H:( )
Email:

Contact:
Phone: ( i i
Cell: ( ) '
Email:

F: ()
Hl{)

Terms: lilet
Taxable: Yes

Request Type:
Ship Via:

Customer Notes:

Ouaati$r
1,00

1.00

1"00

Weioht
199.00

111.65

229.00

$hip To Notes:

Fitting
REBUILD FILTER RACK
SUPPORT STEEL FOR OA DAMPERS

SUPPORT STEEL FOR PREHEAT COILS

Lircr
N

N

N

Extended
$561.60
$421.20
s675.00

539.6s3.00 Subtotal:
Tax:
FrUDelivery:

Total:

$'t,657.80
$0.00

$0.00Terms and Conditions:
:[. Quote is valid lor ].4 days {suhiect to price change")

2; Payment due upon delivery (c,0-D! unlesr epproved credit was esiablished.

3. osliwry :l$,Blfl:included rniss listed on qete.
4, All duct and fittinus iflctuding paint grip musl be pfelared bsfsre painting
5' 25% restocking fee on stock items-
6. Nc rcturn$ oil custom iabricated ilems.
7. All btueprint tak8-offs are fcr budgetary purposes clly.

Accepted By:

$1,657.80

*a All quotes/oders include cleats and hardrivars, ***

Date:

Page 1 of 1



Pro-S'ah Sheet kletal, [xc. T}XTAILED ffiSTIH{ATE
355 South Stewart Avenue

Addison, Illinois 60101
TEL(630)543 12rz Fax(630)543-1313

Custamer Name:

DATE

6t03t2016

3
I

Ship to:

S-Mechanical
1642A Kilboum Ave

Oak Forest, JL 6A452

Provident Hospital
HVAC-7

Customer Cantact Customsr Phone

iitem i

Supports tb{re Steam Pre-Heat Coils

Supports fcr the OAI Darnpers

Filter Rack Replacements

TERMS

705.92

444.49

s87 -32

Subtotal $1,733.73

Sales Tax (0%) $0.00

Total $1,733.73

Custoruer Fax

Signature:

Title:

p.o.#

Date:

Prcp<tsai:

tte **de as outli*ed o* ts* ha*h tsf itre invoice. Pro-l1tb Sheer l4etat, Inc. do* noi afir tash rlier:ou*ts ,sr ailota the withhotding ef *ryt retir^ge.

(708)535-3600 (708)s3s-6655



From: Anthony DelFava
$ent Monday, June 3,2016 l:10 pM
To: Dave Amacher {da;maehel3.s*Freqhari-qpl;*ttvn ) <riamacher@smechanical.com>
Subject: quoie for provident hospital

The quote breaks down per unit as follows:

Support Slesl for Steam Freheat Coils; $356.65 x(?) = $713.30
Filtsr Rack Replacernents: $296.?j x {2) : $593.40
Supports For Ourside Air lrrtake Dampers: fiz2Z.SS x (2) - $44S. I O

Ifyou have any questions or conc€rns ptease feel free to contact me.

Kool *usr

WW
p*rx* *tlrrr.rrrrrr.untrxr,*r@fufu

Tony Dei Fava
Prr:d.ucricn & Sales Manager
0ffii:*: 847-827-47*8
OfX*e Fax; 84V-82T-47TC
DIRIICT IAX: 847-52l-i_18 I

l-) lR blcl- t..lN H: 8,.1.?-$2 1 -.5 3 ?9



From:
Sent:
lo:
Cc:

Subject:

Car*lynn, please assign req # L247gg to Liilian as a NCR.
Thanks.

From: Cho Ng (Procurement)
Sent: Thursday, August 25,201610:59 AM
To: CC Prodagio (Procurement)
Cc: Lillian Lee (Procurement)
subiect: RE: New Requisition package Document uploaded (sD-053746)

Please assign this tc Lillian.

CC Prodagio (Procurement)
Thursday, August 25,2OL6 LL:24 AM
Carolynn Jones (Procurement)
Donna Williams (procurement); Lillian Lee (procurement); Cho Ng (procurement)
FW: New Requisition Package Document Uploaded (SD-053746)

From: CC Prodagio (procurement)
Sent: Tuesday, August 23, 2016 9:40 AM
To: Cho Ng (Procurement)
subject FW: New Requisition package Document uploaded (sD-053746)

Cho * Capital Ptanning submitted NCR req # 724799 for Project: Provident Hospital Boiler Tube Replacement
supplemental. Please review and let me know who to assign this one to.
Thanks.
James

From: nore,plv-1022@prodasiocloud.com tgEitto:noreptv-iq l
Sent: Monday, August 22,2OLS 9:25 AM
To: CC Prodagio (procurement)
subject: New Requisition package Document Uploaded (sD-053746)

Prodagio Notification
A new requisition package document has been uploaded for contract number SD-0s3746.

Document Name: SD-053746 - Requisition Package - Req. Pkg. provident Hospt. Boiler Tube Replacement
Supplemental Req. #124199

View Document Dashboard in prodaqio

Jacket Properties:

Document Number :15702
Document Title :124799
Category
Statui

EtA 4r\, 1+

:124799

Rebid?
CC Contract #



Lead Department

: PH BOILER TUBE SUPPLEMENTAL
Vendor Number :767016
Vendor Name : S Mechanical lnc
Auto Update From PO Data
Contract Original Amount :82,711
Contract Start Date
Contract End Date
FiscalYear
# Of RenewalOptions
Cost
Total Contract Amount
Total Contract Term Start
Total Contract Term End

:4?Normal.Routine

Receipt of New Project
Assisned To
MWDBE Goals

Specification Approved
Advertise Date

To Compliance
Gompliance Approval
Receive Letter Of Recommendation
Utilization Pln To Compliance Eval
Utilization Pln Receive From Compliance
Contract Docs Sent To Vendor
Receive Gontract Docs From Vendor

Check - Start Date

Board ContraOt Approvii

eo
Cancelled Date
Requestor Name
Requestor Phone
Requestor E-Mail
EDS Signed Date + 1 Year
lnsurance Expiration Date - genffi

lnsurance Expiration Date - Auto r-
lnsurance Expiration Date - Railroad- :



Board of Commissioners of Cook 118 North Clark Streei
Chlcago, lL

County

Legislation Detaits (With Text)

File #:

Type:

File created:

On agenda:

Title:

15-1461 Version: 1 Name: Job Order Contracting (12 projects)
Job Order Contract

1t27t2015

4n9nu5
JOB ORDER CONTRACT

Status: Approved

ln control: Board of Commissioners

Finalaction: 4t29t2015

Power

Department; Department of Capital ptanning & policy

summary; The DEpartmer* of C*pital Plannin$ & loj!*y, as autfrorized by *re cook eounry ChiefFrscurement officei, 
rylfns to pa,*ii&e il'ugix"rr oc'l;ty,;lob brcer.contracr (Joc) prosr*iln tscsmplets the twehe {tz} capitirl prqecis tiit-d q-,o,l, 

"jOC. 

" 
iii*ntity ****g prccumm6nt fr0c6s*that allowt facilis owners tci cnniprete a mufrtuoe * r.i"irlra*iEiliqce qnd ccnstru#ion projectswith a sinsle, compstltivelv lic cdr*racl" fh;Jol p#li"ge,id;r;y 

invotves firet serectin! a poaf ofpstenti€l csn$ashr*. throri,th e spn p#&v.s G€eurein*nt p6, g,-"id, tt *n i*"nt*fying proimte forrych-xeloctcd c&ntracto$ r Yvsrv"'Brrr l'r.*Ew' qr

Tlt**ounty tr*s*lreffiEqa1pJsffi,*Js€ gors*tit$u* procurement process, and it has created the,p*ot of g*nerated conrractordia pe*orn;db#ffij$-t ;;;;;ity;.sociated with Maintenance,
lqp€ir!, ffeplaeement ana routineioofr"
The Joc pfognam has an acnnini*trative cofiloonsnt managed by the Gordian Group, The GurdianGroup rnainHins an area prte no*ri, wr**[ 

"inpure* 
the pricas for speciflc canstru{,tibn rpo* itemsw$thin this region. .loc cintraciors lii-Jiiiiilt me prrces in;r,;d"d ff;;;#H.t^'iilT**t"the*fsre. of anv work performed" ry**ffii["iiii il il;ild;#H,i*ip"ri]iiilI o*ii*#* rn*Gordian Group would rec*ivo sr. daministmirre:iltilb;f duntv ursed on rhe isrslprui"*t co$tor the wcrk. rhE Gordian crrp *irr *r"ds- rilioi;ffi;*Jffi?'fi *,*y t[Ittiiffi#au *awork are comFliant wllh.the terin* *n* fiil** ouui*d i, ih*-jsc contrad vy*hi* ihe ccunff.rhe Department of canital.$-1i,.il'a ilid:p*p-ffiffiae;ffffi praieet* iisred betCIr totheQordian Group to sharewittr:partefixng-_frb **r,t a*tor*.Project DescriBtions:

1.
review s

- After a systemic
beyond iheir usefunir.."31,'3_11I;. ,i"j ri,ii?iiiifr*J$rffiffiixs:3;tl5#$tr$ [8t1,-il.::fr:*
ffijJ.t"Xloli?,:i*^yt.p,yl HlpT p ,1.*t1*"r-tm, typ" ffii#. A power outase wthout a
conducl business.::nTiLH*:p 

po,vei1e.s. ups, g"nldti,l, wouro rrjvJneJAil iilfiJ'J"JJilNt=J&?r,li*or,o
2' Dos secilnty Enfrsncemeclt$ to lnmats *f*-- This projed will provide added securityoilhanrernsnrs ro exirring inm*t+1,*raa**tx!.np{. pr**iii*Iiffa;;i#;;;ffiiifiiffir,***
bas+; *nd raplsc€t'providb new cG-hid;-at;;" i" aldre#; br*i*r, Ereas psr DoJ r6qu*st.
ifrHtrilts^$.H#fit;f to *xiu*ntrneaii& *X*;*Fi&;;.Gnil i*s*r,E:*ririrxu*'i,*iiri!*uuy
3' $kokie courthouse ADA Hotding GeltAtrterati,ons - Recent Federsl court and the Desa,trn€ntof Justice actions have led to.requiied rlterati"dln;;;ffiioiffi;;il;;iil]ii- illiini'c*r* rravenot be*n aftered sincelhe urtioi*g-*i* b:r;filiHo. ffiillili-rilffil"r de{ainees wtrh disabiririss hewinereasod in recent vsars,and th+i;"itiry #kLlry illi;rH'iniii.uii*i*r* ro rneer their requircmmro.4' Bridsaview cofffiry *ua nirainJ-ee* *rterailons'- n-ilnt Federat court and thenGpaftmsnt of Justice actions"haw l"d r"'*[;rud-;iffiffi:; &H;";-;;#Iiiiii[."nuholdins cells hnve nat b*en attered cino *ruT;il;d';ffi;;i'N*i$ag. Requirwrenr$ of dek*lsaswith disabilities hava increascd di#Inlyiiirs and th* facitity lacl$ ihe physkxl trrfrastructupe to meettheif reqUifementS. 

- -= "' "'vv'rr rwr! tff' tlrl)'$Ical IilTrASIruclt

s' Markham courthouEe ADA Ftafding CellAltenations - Recent F*dersl Ceurt nnd the-Y#ffi ;fj.1-t*f*:ry,1fjtdi;id*iri-ru#iiJnu'iffi intieft arss*and ja*s.rhe,,vle.!'s bErru irrv(, .rsr p€En aEgr€o einoe the hrjildinq ula* built if, rcff, Requi&f*entA *td*gln*ss

\ 
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